City of Tempe

Project No. 6003021 City of Tempe Employee Parking Lot Facility

BID TABULATION

BID DATE: 10/9/08

BID TIME: 9:00 A.M.

Base Bid			A	R TANNER				•				,						JOHN H.	:
		KRC Eng. Est. COI	OLL NTRACTORS		BANICKI		IBERTY IUILDERS	SDB, INC. CON) 	VICUCENC OC	•	NESBITT	MILL I RETAIN	Nonous	MRM			WRIGHT GF	
Item No. Item Name	Quantity Unit	Unit Cost	Unit Cost	Unit Cost	Unit Cost	Unit Cost	Unit Cost	0.00	NTRACTING Unit Cost	Unit Cost	ONSTRUCTION Unit Cost	Unit Cost	WILLMENG Unit Cost	NORQUAY Unit Cost	NICHE CON Unit Cost	STRUCTION Unit Cost	Unit Cost	& CO. LA	NDSCAPING Unit Cost
		Total Cost	Total Cost	Total Cost	Total Cost	Total Cost	Total Cost		Total Cost										
1 Mobilization and Demobilization	1 LS	\$10,000.00 \$10,000.00	\$10,529.00 \$10,529.00	\$6,000.00 \$6,000.00	\$40,000.00 \$40,000.00	\$40,250.00 \$40,250.00	\$57,500.00 \$57,500.00	\$15,854.47 \$15,854.47	\$10,000.00 \$10,000.00	\$40,000.00 \$40,000.00	\$23,884.55 \$23,884.55	\$108,000.00 \$108,000.00	\$160,345.69 \$160,345.69	\$145,200.00 \$145,200.00	\$0.00 \$0.00	\$13,525.16 \$13,525.16	\$70,000.00 \$70,000.00	\$200,000.00 \$200,000.00	\$140,000.00 \$140,000.00
2 AZPDES PERMIT (SWPPP)	1 LS	\$5,000.00 \$5,000.00	\$3,968.47 \$3,968.47	\$12,900.00 \$12,900.00	\$7,500.00 \$7,500.00	\$12,900.00 \$12,900.00	\$12,129.63 \$12,129.63	\$3,675.89 \$3,675.89	\$3,500.00 \$3,500.00	\$10,000.00 \$10,000.00	\$15,837.15 \$15,837.15	\$8,500.00 \$8,500.00	\$4,395.70 \$4,395.70	\$7,410.00 \$7,410.00	\$2,440.02 \$2,440.02	\$6,600.25 \$6,600.25	\$3,000.00 \$3,000.00	\$4,138.00 \$4,138.00	\$22,000.00 \$22,000.00
3 Survey Control and Staking	1 LS	\$20,000.00 \$20,000.00	\$12,064.37 \$12,064.37	\$16,500.00 \$16,500.00	\$10,000.00 \$10,000.00	\$9,845.00 \$9,845.00	\$9,890.00 \$9,890.00	\$12,213.82 \$12,213.82	\$13,000.00 \$13,000.00	\$22,000.00 \$22,000.00	\$12,060.45 \$12,060.45	\$9,175.00 \$9,175.00	\$8,018.51 \$8,018.51	\$9,690.00 \$9,690.00	\$8,784.08 \$8,784.08	\$14,550.00 \$14,550.00	\$8,000.00 \$8,000.00	\$8,580.00 \$8,580.00	\$34,000.00 \$34,000.00
4 Earthwork	1 LS	\$66,500.00 \$66,500.00	\$213,632.00 \$213,632.00	\$201,000.00 \$201,000.00	\$160,000.00 \$160,000.00	\$231,000.00 \$231,000.00	\$213,995.45 \$213,995.45	\$240,753.09 \$240,753.09	\$140,000.00 \$140,000.00	\$169,000.00 \$169,000.00	\$203,837.15 \$203,837.15	\$205,000.00 \$205,000.00	\$213,362.52 \$213,362.52	\$165,300.00 \$165,300.00	\$228,630.19 \$228,630.19	\$185,250.13 \$185,250.13	\$401,325.25 \$401,325.25	\$186,083.00 \$186,083.00	\$65,000.00 \$65,000.00
5 Subgrade Preparation	11270 SY	\$5.00 \$56,350.00	\$1.12 \$12,622.40	\$0.80 \$9,016.00	\$2.00 \$22,540.00	\$1.20 \$13,524.00	\$1.55 \$17,468.50	\$6.46 \$72,804.20	\$1.20 \$13,524.00	\$6.00 \$67,620.00	\$4.85 \$54,659.50	\$5.00 \$56,350.00	\$1.50 \$16,905.00	\$1.14 \$12,847.80	\$1.89 \$21,300.30	\$1.63 \$18,370.10	\$3.50 \$39,445.00	\$1.35 \$15,214.50	\$6.45 \$72,691.50
6 Apshalt Concrete Pavement (C-3/4")	1634 TN	\$80.00 \$130,720.00	\$109.84 \$179,478.56	\$102.70 \$167,811.80	\$110.00 \$179,740.00	\$102.00 \$166,668.00	\$105.42 \$172,256.28	\$101.00 \$165,034.00	\$116.00 \$189,544.00	\$100.00 \$163,400.00	\$109.70 \$179,249.80	\$105.00 \$171,570.00	\$102.09 \$166,815.06	\$118.56 \$193,727.04	\$126.88 \$207,321.92	\$99.22 \$162,125.48	\$100.00 \$163,400.00	\$91.67 \$149,788.78	\$137.30 \$224,348.20
7 Aggregate Base Course	6722 TN	\$40.00 \$268,880.00	\$15.38 \$103,384.36	\$12.70 \$85,369.40	\$15.00 \$100,830.00	\$14.00 \$94,108.00	\$15.86 \$106,610.92	\$11.16 \$75,017.52	\$15.00 \$100,830.00	\$18.00 \$120,996.00	\$17.85 \$119,987.70	\$15.00 \$100,830.00	\$15.36 \$103,249.92	\$14.25 \$95,788.50	\$15.13 \$101,703.86	\$15.12 \$101,636.64	\$14.50 \$97,469.00	\$15.79 \$106,140.38	\$18.50 \$124,357.00
8 Concrete Single Curb, MAG 222 Type A	3410 LF	\$20.00 \$68,200.00	\$10.94 \$37,305.40	\$11.30 \$38,533.00	\$11.00 \$37,510.00	\$12.60 \$42,966.00	\$8.05 \$27,450.50	\$10.86 \$37,032.60	\$16.00 \$54,560.00	\$12.00 \$40,920.00	\$11.50 \$39,215.00	\$10.50 \$35,805.00	\$9.91 \$33,793.10	\$7.41 \$25,268.10	\$12.02 \$40,988.20	\$10.02 \$34,168.20	\$12.00 \$40,920.00	\$9.25 \$31,542.50	\$12.50 \$42,625.00
9 6" Vertical Curb & Gutter, ADOT C-05.10	55 LF	\$20.00 \$1,100.00	\$14.19 \$780.45	\$15.30 \$841.50	\$15.00 \$825.00	\$12.60 \$693.00	\$19.55 \$1,075.25	\$14.68 \$807.40	\$19.00 \$1,045.00	\$18.00 \$990.00	\$18.15 \$998.25	\$12.75 \$701.25	\$13.92 \$765.60	\$19.38 \$1,065.90	\$14.64 \$805.20	\$14.48 \$796.40	\$20.00 \$1,100.00	\$12.50 \$687.50	\$11.90 \$654.50
10 Concrete Monolithic Sidewalk/ Curb, Detail 201 and	201A 5257 SF	\$7.00 \$36,799.00	\$3.34 \$17,558.38	\$4.50 \$23,656.50	\$5.00 \$26,285.00	\$4.80 \$25,233.60	\$4.60 \$24,182.20	\$4.29 \$22,552.53	\$4.00 \$21,028.00	\$6.00 \$31,542.00	\$4.15 \$21,816.55	\$3.00 \$15,771.00	\$3.91 \$20,554.87	\$4.69 \$24,655.33	\$3.38 \$17,768.66	\$4.96 \$26,074.72	\$4.00 \$21,028.00	\$3.65 \$19,188.05	\$5.95 \$31,279.15
11 Concrete Sidewalk, MAG 230	1613 SF	\$5.00 \$8,065.00	\$2.54 \$4,097.02	\$2.60 \$4,193.80	\$3.00 \$4,839.00	\$2.70 \$4,355.10	\$3.30 \$5,322.90	\$2.52 \$4,064.76	\$4.00 \$6,452.00	\$5.00 \$8,065.00	\$2.30 \$3,709.90	\$3.00 \$4,839.00	\$2.30 \$3,709.90	\$3.25 \$5,242.25	\$3.38 \$5,451.94	\$3.44 \$5,548.72	\$3.00 \$4,839.00	\$2.15 \$3,467.95	\$3.00 \$4,839.00
12 ADA Sidewalk Ramp, Detail 208	138 SF	\$10.00 \$1,380.00	\$3.84 \$529.92	\$4.00 \$552.00	\$4.50 \$621.00	\$4.40 \$607.20	\$9.20 \$1,269.60	\$3.82 \$527.16	\$7.00 \$966.00	\$15.00 \$2,070.00	\$5.70 \$786.60	\$6.00 \$828.00	\$4.35 \$600.30	\$8.55 \$1,179.90	\$7.32 \$1,010.16	\$4.47 \$616.86	\$10.00 \$1,380.00	\$3.25 \$448.50	\$5.35 \$738.30
13 ADA Sidewalk Ramp, Detail 209	78 SF	\$10.00 \$780.00	\$3.84 \$299.52	\$4.00 \$312.00	\$5.00 \$390.00	\$4.90 \$382.20	\$9.20 \$717.60	\$3,82 \$297.96	\$7.00 \$546.00	\$15.00 \$1,170.00	\$5.65 \$440.70	\$6.00 \$468.00	\$4.35 \$339.30	\$8.55 \$666.90	\$7.32 \$570.96	\$4.67 \$364.26	\$10.00 \$780.00	\$3.25 \$253.50	\$5.35 \$417.30
14 Detectable Warning Device	236 SF	\$65.00 \$15,340.00	\$22.47 \$5,302.92	\$26.70 \$6,301.20	\$25.00 \$5,900.00	\$25.00 \$5,900.00	\$26.45 \$6,242.20	\$25.66 \$6,055.76	\$45.00 \$10,620.00	\$30.00 \$7,080.00	\$26.25 \$6,195.00	\$40.00 \$9,440.00	\$23.40 \$5,522.40	\$36.48 \$8,609.28	\$48.80 \$11,516.80	\$24.10 \$5,687.60	\$40.00 \$9,440.00	\$21.85 \$5,156.60	\$14.30 \$3,374.80
15 Motorcycle Pad Concrete Pavement	190 SF	\$11.00 \$2,090.00	\$9.13 \$1,734.70	\$14.40 \$2,736.00	\$6.00 \$1,140.00	\$17.80 \$3,382.00	\$6.90 \$1,311.00	\$6.17 \$1,172.30	\$28.00 \$5,320.00	\$8.00 \$1,520.00	\$8.80 \$1,672.00	\$11.00 \$2,090.00	\$5.85 \$1,111.50	\$11.52 \$2,188.80	\$10.98 \$2,086.20	\$8,92 \$1,694,80	\$12.00 \$2,280.00	\$5.25 \$997.50	\$12.75 \$2,422.50
16 Concrete/ Rip-Rap Spillway, Detail #250A	1 EA	\$1,500.00 \$1,500.00	\$1,023.11 \$1,023.11	\$1,900.00 \$1,900.00	\$2,000.00 \$2,000.00	\$6,980.00 \$6,980.00	\$2,070.00 \$2,070.00	\$1,832.07 \$1,832.07	\$1,050.00 \$1,050.00	\$3,500.00 \$3,500.00	\$1,530.25 \$1,530.25	\$1,200.00 \$1,200.00	\$1,737.34 \$1,737.34	\$1,368.00 \$1,368.00	\$1,390.81 \$1,390.81	\$3,231.00 \$3,231.00	\$3,000.00 \$3,000.00	\$1,560.00 \$1,560.00	\$1,200.00 \$1,200.00
17 Decorative Brick Pavers, Detail 10	196 SF	\$10.00 \$1,960.00	\$6.03 \$1,181.88	\$7.40 \$1,450.40	\$15.00 \$2,940.00	\$14.00 \$2,744.00	\$5.75 \$1,127.00	\$5.87 \$1,150.52	\$6.00 \$1,176.00	\$10.00 \$1,960.00	\$5.60 \$1,097.60	\$6.25 \$1,225.00	\$5.57 \$1,091.72	\$6.50 \$1,274.00	\$6.10 \$1,195.60	\$7.05 \$1,381.80	\$8.00 \$1,568.00	\$5.10 \$999,60	\$13.00 \$2,548.00
18 Sawcut, Remove, and Replace Existing Asphalt Con		\$30.00 \$390.00	\$131,47 \$1,709.11	\$5.00 \$65.00	\$80.00 \$1,040.00	\$259.00 \$3,367.00	\$166.75 \$2,1 6 7.75	\$4.70 \$61.10	\$65.00 \$845.00	\$150.00 \$1,950.00	\$1.00 \$13.00	\$120.00 \$1,560.00	\$180.71 \$2,349.23	\$285.00 \$3,705.00	\$164.70 \$2,141.10	\$33.05 \$429.65	\$100,00 \$1,300.00	\$145.26 \$1,888.38	\$167.00 \$2,171.00
19 Remove Asphalt Pavement	195 SY	\$10.00 \$1,950.00	\$4.73 \$922.35	\$2.20 \$429.00	\$5.00 \$975.00	\$7.80 \$1,521.00	\$17.25 \$3,363.75	\$3.70 \$721.50	\$8.00 \$1,560.00	\$6.00 \$1,170.00	\$1.00 \$195.00	\$4.00 \$780.00	\$7.50 \$1,462.50	\$710.26 \$138,500.70	\$4.27 \$832.65	\$4.15 \$809.25	\$12.00 \$2,340.00	\$15.00 \$2,925.00	\$9.50 \$1,852.50

		ENG. EST.	KROLL CONTRACTO	M R TANNE ORS	R J BANICKI	RICOR, INC.	LIBERTY BUILDERS		DCS CONTRACT	VISUS ING ENG	S ELS CONSTRUC	NESBITT	WILLMENG	NORQUAY		MRM CONSTRUCT	ION SPIRE ENG		EEN NDSCAPING
20 Remove Concrete Driveway	590 SF	\$3.00 \$1,770.00	\$2.62 \$1,545.80	\$6.10 \$3,599.00	\$7.00 \$4,130.00	\$2.20 \$1,298.00	\$2.88 \$1,699.20	\$1.17 \$690.30	\$3.00 \$1,770.00	\$6.00 \$3,540.00	\$1.00 \$590.00	\$2.30 \$1,357.00	\$0.56 \$330.40	\$1.71 \$1,008.90	\$0.61 \$359.90	\$1.75 \$1,032.50	\$3.00 \$1,770.00	\$5.00 \$2,950.00	\$3.00 \$1,770.00
21 2-Arm Gated Entrace - Complete	1 LS	\$4,500.00 \$4,500.00	\$19,636.54 \$19,636.54	\$20,100.00 \$20,100.00	\$22,000.00 \$22,000.00	\$18,470.00 \$18,470.00	\$17,827.30 \$17,827.30	\$18,203.28 \$18,203.28	\$20,000.00 \$20,000.00	\$13,000.00 \$13,000.00	\$25,231.00 \$25,231.00	\$23,400.00 \$23,400.00	\$19,724.42 \$19,724.42	\$11,400.00 \$11,400.00	\$14,945.14 \$14,945.14	\$20,455.79 \$20,455.79	\$12,000.00 \$12,000.00	\$18,762.00 \$18,762.00	\$15,000.00 \$15,000.00
22 Parking Shade Canopy	224 EA	\$1,800.00 \$403,200.00	\$962.70 \$215,644.80	\$980.00 \$219,520.00	\$1,100.00 \$246,400.00	\$928.00 \$207,872.00	\$1,121.25 \$251,160.00	\$1,153.96 \$258,487.04	\$1,250.00 \$280,000.00	\$1,000.00 \$224,000.00	\$1,117.05 \$250,219.20	\$1,025.00 \$229,600.00	\$1,083.77 \$242,764.48	\$1,043.10 \$233,654.40	\$1,189.51 \$266,450.24	\$1,293.10 \$289,654.40	\$900.00 \$201,600.00	\$975.00 \$218,400.00	\$2,260.00 \$506,240.00
23 ADA Reserved Parking Sign (COT T-360)	11 SF	\$20.00 \$220.00	\$14.19 \$156.09	\$30.00 \$330.00	\$17.00 \$187.00	\$28.00 \$308.00	\$57.50 \$632.50	\$28.48 \$313.28	\$55.00 \$605.00	\$13.00 \$143.00	\$32.80 \$360.80	\$11.00 \$121.00	\$55.68 \$612.48	\$28.50 \$313.50	\$14.64 \$161.04	\$40.57 \$446.27	\$30.00 \$330.00	\$50.00 \$550.00	\$60.00 \$660.00
24 ADA Van Accessible Parking Sign (MUTCD R7-8b)	2 SF	\$20.00 \$40.00	\$14.19 \$28.38	\$30.00 \$60.00	\$17.00 \$34.00	\$28.00 \$56.00	\$23.00 \$46.00	\$28.48 \$56.96	\$55.00 \$110.00	\$13.00 \$26.00	\$19.60 \$39.20	\$11.00 \$22.00	\$22.27 \$44.54	\$28.50 \$57.00	\$14.64 \$29.28	\$12.75 \$25.50	\$30,00 \$60.00	\$20.00 \$40.00	\$24.00 \$48.00
25 Fire Lane No Parking Sign	23 SF	\$20.00 \$460.00	\$14.19 \$326.37	\$30.00 \$690.00	\$17.00 \$391.00	\$26.00 \$598.00	\$57.50 \$1,322.50	\$26.72 \$614.56	\$55.00 \$1,265.00	\$13.00 \$299.00	\$33.65 \$773.95	\$11.00 \$253.00	\$55.68 \$1,280.64	\$26.22 \$603.06	\$14.64 \$336.72	\$63.76 \$1,466.48	\$30.00 \$690.00	\$50.00 \$1,150.00	\$60.00 \$1,380.00
26 Stop Sign (MUTCD R1-1)	35 SF	\$20.00 \$700.00	\$14.19 \$496.65	\$30.00 \$1,050.00	\$17.00 \$595.00	\$28.00 \$980.00	\$57.50 \$2,012.50	\$28.19 \$986.65	\$55.00 \$1,925.00	\$13.00 \$455.00	\$31.60 \$1,106.00	\$11.00 \$385.00	\$55.68 \$1,948.80	\$27.36 \$957.60	\$14.64 \$512.40	\$35.52 \$1,243.20	\$30.00 \$1,050.00	\$50.00 \$1,750.00	\$90.00 \$3,150.00
27 Traffic Sign Post & Base, MAG 131	11 EA	\$200.00 \$2,200.00	\$206.99 \$2,276.89	\$220.00 \$2,420.00	\$9.00 \$99.00	\$200.00 \$2,200.00	\$115.00 \$1,265.00	\$205.52 \$2,260.72	\$125.00 \$1,375.00	\$280.00 \$3,080.00	\$223.65 \$2,460.15	\$265.00 \$2,915.00	\$111.37 \$1,225.07	\$199.50 \$2,194.50	\$335.50 \$3,690.50	\$405.73 \$4,463.03	\$200.00 \$2,200.00	\$100.00 \$1,100.00	\$120.00 \$1,320.00
28 Traffic Sign Post & Bollard, Detail 216A	7 EA	\$300.00 \$2,100.00	\$473.11 \$3,311.77	\$485.00 \$3,395.00	\$17.00 \$119.00	\$455.00 \$3,185.00	\$287.50 \$2,012.50	\$463.89 \$3,247.23	\$320.00 \$2,240.00	\$450.00 \$3,150.00	\$460.90 \$3,226.30	\$375.00 \$2,625.00	\$278.42 \$1,948.94	\$450.30 \$3,152.10	\$488.00 \$3,416.00	\$446.30 \$3,124.10	\$450.00 \$3,150.00	\$250.00 \$1,750.00	\$420.00 \$2,940.00
29 4" Pavement Marking White	4714 LF	\$0.30 \$1,414.20	\$0.21 \$989.94	\$0.20 \$942.80	\$1.00 \$4,714.00	\$0.20 \$942.80	\$0.23 \$1,084.22	\$0.21 \$989.94	\$0.25 \$1,178.50	\$0.25 \$1,178.50	\$0.25 \$1 ,178.50	\$0.20 \$942.80	\$0.22 \$1,037.08	\$0.23 \$1,084.22	\$0.20	\$0.18	\$0.25	\$0.20	\$0.17
30 ADA Parking Stall Striping, Detail 216	7 EA	\$75.00 \$525.00	\$55.76 \$390.32	\$60.00 \$420.00	\$200,00 \$1,400.00	\$54.00 \$378.00	\$57.50 \$402.50	\$55.36 \$387.52	\$63.00 \$441.00	\$50.00 \$350.00	\$65.35 \$457.45	\$50.00 \$350.00	\$55.68 \$389.76	\$54.72 \$383.04	\$942.80 \$48.80	\$848.52 \$42.08	\$1,178.50 \$60.00	\$942.80 \$50.00	\$801.38 \$40.00
31 Fire Lane Curb Marking	803 LF	\$0.50 \$401.50	\$0.71 \$570.13	\$1.00 \$803.00	\$1.00 \$803.00	\$0.70 \$562.10	\$0.75 \$602.25	\$0.70 \$562.10	\$0.80 \$642.40	\$0.50 \$401.50	\$0.95 \$762.85	\$0.65 \$521.95	\$0.72 \$578.16	\$0.69	\$341.60 \$0.92	\$294.56 \$0.77	\$420.00 \$0.75	\$350.00 \$0.65	\$280.00 \$0.40
32 3-foot Retaining Wall, Detail 600	550 SF	\$50.00 \$27,500.00	\$20.31 \$11,170.50	\$20.00 \$11,000.00	\$22.00 \$12,100.00	\$23.00 \$12,650.00	\$20.15 \$11,082.50	\$18.87 \$10,378.50	\$20.00 \$11,000.00	\$23.00 \$12,650.00	\$16.90 \$9,295.00	\$27.50 \$15,125.00	\$21.85 \$12,017.50	\$554.07 \$17.67	\$738.76 \$19.61	\$618.31 \$59.12	\$602.25 \$20.00	\$521.95 \$16.07	\$321.20 \$120.00
33 Retaining Wall, Detail 500	195 SF	\$50.00 \$9,750.00	\$21.93 \$4,276.35	\$20.00 \$3,900.00	\$25.00 \$4,875.00	\$23.00 \$4,485.00	\$17.49 \$3,410.55	\$18.87 \$3,679.65	\$20.00 \$3,900.00	\$30.00 \$5,850.00	\$32.90 \$6,415.50	\$20.50 \$3,997.50	\$21.85 \$4,260.75	\$9,718.50 \$21.66	\$10,785.50 \$19.61	\$32,516.00 \$67.69	\$11,000.00 \$25.00	\$8,838.50 \$16.07	\$66,000.00 \$200.00
34 Remove 9' Block Wall	288 SF	\$10.00 \$2,880.00	\$3.08 \$887.04	\$5.00 \$1,440.00	\$4.00 \$1,152.00	\$4.30 \$1,238.40	\$6.61 \$1,903.68	\$1.17 \$336.96	\$5.00 \$1,440.00	\$15.00 \$4,320.00	\$2.60 \$748.80	\$9.00 \$2,592.00	\$6.57 \$1,892.16	\$4,223.70 \$6.84	\$3,823.95 \$7.20	\$13,199.55 \$4.60	\$4,875.00 \$5.00	\$3,133.65 \$5.75	\$39,000.00 \$20.00
35 Remove 7' Block Wall	616 SF	\$10.00 \$6,160.00	\$1.44 \$887.04	\$5.00 \$3,080.00	\$7.00 \$4,312.00	\$3.00 \$1,848.00	\$5.75 \$3,542.00	\$1.17 \$720.72	\$4.00 \$2,464.00	\$10.00 \$6,160.00	\$2.70 \$1,663.20	\$9.00 \$5,544.00	\$6.57 \$4,047.12	\$1,969.92 \$6.84	\$2,073.60 \$7.20	\$1,324.80 \$2.24	\$1,440. 00 \$5.00	\$1,656.00 \$5.00	\$5,760.00 \$20.00
36 Install 12* HDPE, N-12 Storm Drain Pipe	409 LF	\$80.00 \$32,720.00	\$31.48 \$12,875.32	\$27.00 \$11,043.00	\$50.00 \$20,450.00	\$36.40 \$14,887.60	\$31.05 \$12,699.45	\$30.89 \$12,634.01	\$45.00 \$18,405.00	\$35.00 \$14,315.00	\$26.85 \$10,981.65	\$36.00 \$14,724.00	\$28.59 \$11,693.31	\$4,213.44 \$23.94	\$4,435.20 \$27.15	\$1,379.84 \$42.76	\$3,080.00 \$25.00	\$3,080.00 \$25.00	\$12,320.00 \$23.00
37 Catch Basin, MAG 535	2 EA	\$3,000.00 \$6,000.00	\$12,567.05 \$25,134.10	\$2,300.00 \$4,600.00	\$2,500.00 \$5,000.00	\$2,123.00 \$4,246.00	\$1,897.50 \$3,795.00	\$2,290.09 \$4,580.18	\$2,300.00 \$4,600.00	\$1,500.00 \$3,000.00	\$1,905.85 \$3,811.70	\$3,050.00 \$6,100.00	\$1,738.46	\$1,824.00	\$11,104.35 \$1,867.84	\$17,488.84 \$2,200.15	\$10,225.00 \$2,000.00	\$10,225.00 \$1,950.00	\$9,407.00 \$2,500.00
38 Maxwell Plus Drywell	3 EA	\$6,500.00 \$19,500.00	\$1,537.62 \$4,612.86	\$10,500.00 \$31,500.00	\$10,000.00 \$30,000.00	\$9,665.00 \$28,995.00	\$9,688.75 \$29,066.25	\$10,011.81 \$30,035.43	\$10,980.00 \$32,940.00	\$17,000.00 \$51,000.00	\$10,029.15 \$30,087,45	\$9,850.00 \$29,550.00	\$3,476.92 \$9,382.77		\$3,735.68 \$30,835.79	\$4,400.30 \$18,550.25	\$4,000.00 \$9,500.00	\$3,900.00 \$8,425.00	\$5,000.00 \$33,500.00
39 Reduced Pressure Backflow Preventor Guard Shack	1 EA	\$500.00 \$500.00	\$709.67 \$709.67	\$610.00 \$610.00	\$1,000.00 \$1,000.00	\$852.00 \$852.00	\$115.00 \$115.00	\$1,086.32 \$1,086.32	\$1,150.00 \$1,150.00	\$700.00 \$700.00	\$644.25 \$644.25	\$900.00	\$28,148.31 \$779.58	\$741.00	\$92,507.37 \$854.01	\$55,650.75 \$1,000.00	\$28,500.00 \$3,500.00	\$25,275.00 \$700.00	\$100,500.00 \$3,000.00
40 Reduced Pressure Backflow Prevention Unit - 1-1/2*	1 EA	\$2,000.00 \$2,000.00	\$1,064.50 \$1,064.50	\$1,200.00 \$1,200.00	\$1,250.00 \$1,250.00	\$1,530.00 \$1,530.00	\$1,495.00 \$1,495.00	\$1,432.77 \$1,432.77	\$1,080.00 \$1,080.00	\$1,000.00 \$1,000.00	\$1,075.00	\$900.00 \$1,250.00	\$779.58 \$1,516.83	\$741.00 \$1,653.00	\$854.01 \$1,335.91	\$1,000.00 \$1,350.00	\$3,500.00 \$600.00	\$700.00 \$1,095.00	\$3,000.00 \$3,500.00
41 Wrought Iron Fence	206 LF	\$75.00 \$15,450.00	\$79.10 \$16,294.60	\$45.00 \$9,270.00	\$40.00 \$8,240.00	\$40.20 \$8,281.20	\$70.73 \$14,570.38	\$41.10 \$8,466.60	\$45.00 \$9,270.00	\$40.00	\$1,075.00 \$41.15	\$1,250.00 \$37.25	\$1,516.83 \$38.98	\$1,653.00 \$51.30	\$1,335.91 \$83.06	\$1,350.00 \$70.13	\$600.00 \$75.00	\$1,095.00 \$35.00	\$3,500.00 \$100.00
42 Wrought Iron Rolling Gate	1 LS	\$5,500.00 \$5,500.00	\$3,768.34 \$3,768.34	\$6,200.00 \$6,200.00	\$4,500.00 \$4,500.00	\$4,990.00 \$4,990.00	\$5,807.50 \$5,807.50	\$4,521.46 \$4,521.46	\$4,900.00 \$4,900.00	\$8,240.00 \$5,500.00 \$5,500.00	\$8,476.90 \$4,540.70 \$4,540.70	\$7,673.50 \$11,450.00 \$11,450.00	\$8,029.88 \$4,287.68	\$5,529.00	\$17,110.36 \$5,093.55	\$14,446.78 \$16,589.57	\$15,450.00 \$9,500.00	\$7,210.00 \$3,850.00	\$20,600.00 \$2,000.00
					,	, ,	, - ,	jo=1110		1-14-0100	¥ 1,010,1 U	Ψ11, 40 0.00	\$4,287.68	\$5,529.00	\$5,093.55	\$16,589.57	\$9,500.00	\$3,850.00	\$2,000.00

PAGE 2

			- ANOLL			RICOR, INC.	LIBERTY BUILDERS	SDB, DCS INC CONTR	VISUS	ELS CONSTRUCT	NESBITT	WILLMENG		N	ARM	JOHN H. GREEN WRIGHT LANDSCAPIN		
43 Knox Box for Rolling Gate	1 EA	\$600.00	\$513.33	\$370.00	\$900.00	\$17,210.00	\$632.50	\$322.96 \$320	.,	\$692.60	\$850.00	\$556.84	\$1,368.00	NICHE (\$122.00	CONSTRUCTI \$637.57	ON ENG \$1,000.00	& CO. \$500.00	\$2,000.00
AA Daaranaad Corrida		\$600.00	\$513,33	\$370.00	\$900.00	\$17,210.00	\$632.50	\$322.96 \$320	0.00 \$500.00	\$692.60	\$850.00	\$556.84	\$1,368.00	\$122.00	\$637.57	\$1,000.00	\$500.00	\$2,000.00
44 Decomposed Granite	3600 SY	\$5.56 \$20,016.00	\$3.80 \$13,680.00	\$5.50 \$19,800.00	\$3.00 \$10,800.00	\$2.75 \$9,900.00	\$2.75 \$9,900.00	\$2.82 \$5 \$10,152.00 \$19,080	5.30 \$2.50 0.00 \$9,000.00	\$3.50 \$12,600.00	\$3.00 \$10,800.00	\$3.57 \$12,852.00	\$3.99 \$14 , 364.00	\$2.92 \$10,512.00	\$5.44 \$19,584.00	\$0.40 \$1,440.00	\$4.18 \$15,048.00	\$4.50 \$16,200.00
45 1 Gallon Plants	539 EA	\$15.00 \$8,085.00	\$7.10 \$3,826.90	\$6.70 \$3,611.30	\$7.00 \$3,773.00	\$7.00 \$3,773:00	\$6.90 \$3,719.10	\$7.05 \$8 \$3,799.95 \$4,527	8.40 \$7.00 7.60 \$3,773.00	\$5.95 \$3,207.05	\$7.00 \$3,773.00	\$6.68 \$3,600.52	\$6.84 \$3,686.76	\$7.32 \$3,945.48	\$7.68 \$4,139.52	\$7.00 \$3,773.00	\$4.00 \$2,156.00	\$12.00 \$6,468.00
46 5 Gailion Plants	603 EA	\$30.00 \$18,090.00	\$14.19 \$8,556.57	\$17.30 \$10,431.90	\$14.00 \$8,442.00	\$14.00 \$8,442.00	\$3.80 \$2,291.40		2.00 \$13.00	\$17.75 \$10,703.25	\$13.00 \$7,839.00	\$13.36 \$8,056.08	\$13.68 \$8,249.04	\$14.64 \$8,827.92	\$19.97 \$12,041.91	\$14.00 \$8,442.00	\$7.50 \$4,522.50	\$19.00 \$11,457.00
47 36* Box trees	94 EA	\$800.00 \$75,200.00	\$473.11 \$44,472.34	\$470.00 \$44,180.00	\$450.00 \$42,300.00	\$460.00 \$43,240.00	\$460.00 \$43,240.00	\$469.76 \$545 \$44,157.44 \$51,230	5.00 \$450.00	\$553.00 \$51,982.00	\$450.00 \$42,300.00	\$445.47 \$41,874.18	\$45.00 \$4,230.00	\$488.00 \$45,872.00	\$1,020.11 \$95,890.34	\$450.00 \$42,300.00	\$410.00 \$38,540.00	\$525.00 \$49,350.00
48 Irrigation Controller	1 EA	\$3,500.00 \$3,500.00	\$591.39 \$591.39	\$15,000.00 \$15,000.00	\$9,000.00 \$9,000.00	\$9,500.00 \$9,500.00	\$9,522.00 \$9,522.00	\$9,724.08 \$2,035 \$9,724.08 \$2,035	5.00 \$8,500.00	\$11,275.00 \$11,275.00	\$9,100.00 \$9,100.00	\$9,221.29 \$9,221.29	\$9,439.20 \$9,439.20	\$10,101.70	\$1,020.12 \$1,020.12	\$9,500.00	\$1,250.00 \$1,250.00	\$8,500.00 \$8,500.00
49 Irrigation System Complete	1 LS	\$75,000.00 \$75,000.00	\$21,245.12 \$21,245.12	\$32,000.00 \$32,000.00	\$25,000.00 \$25,000.00	\$27,120.00 \$27,120.00	\$27,179.96 \$27,179.96	\$27,756.78 \$35,000 \$27,756.78 \$35,000	0.00 \$27,000.00	\$31,880.00 \$31,880.00	\$23,000.00 \$23,000.00	\$23,387.32 \$23,387.32	\$23,940.00	\$10,101.70 \$28,834.67	\$35,000.00	\$9,500.00 \$23,000.00	\$37,369.00	\$35,200.00
50 250W HPS Luminaire	4 EA	\$550.00 \$2,200.00	\$922.57 \$3,690.28	\$1,000.00 \$4,000.00	\$900.00 \$3,600.00	\$865.00 \$3,460.00	\$862.50 \$3,450.00	\$880.80 \$1,620 \$3,523.20 \$6,480	0.00 \$775.00	\$885.80 \$3,543.20	\$800.00 \$800.00 \$3,200.00	\$23,367.32 \$835.26 \$3,341.04	\$23,940.00 \$855.00 \$3,420.00	\$28,834.67 \$1,549.41	\$35,000.00 \$956.36	\$23,000.00 \$1,000.00	\$37,369.00 \$855.00	\$35,200.00 \$900.00
51 400W HPS Luminaire	7 EA	\$600.00 \$4,200.00	\$946,23 \$6,623.61	\$1,000.00 \$7,000.00	\$925.00 \$6,475.00	\$900.00 \$6,300.00	\$902.75 \$6,319.25	\$921.91 \$1,850 \$6,453.37 \$12,950	0.00 \$800.00	\$927.15 \$6,490.05	\$850.00 \$5,950.00	\$874.24 \$6,119.68	\$3,420.00 \$894.90 \$6,264.30	\$6,197.64 \$1,649.46 \$11,546.22	\$3,825.44 \$1,000.98 \$7,006.86	\$4,000.00 \$1,000.00 \$7,000.00	\$3,420.00 \$885.00 \$6,195.00	\$3,600.00 \$940.00 \$6,580.00
52 Vandal Resistant 4' Flourescent with (2) 28W T5 lamps	129 EA	\$350.00 \$45,150.00	\$266.13 \$34,330.77	\$436.00 \$56,244.00	\$300.00 \$38,700.00	\$310,00 \$39,990,00	\$276.00 \$35,604.00	\$313.57 \$435 \$40,450.53 \$56,115	5.00 \$275.00	\$315.35 \$40,680.15	\$285.00 \$36,765.00	\$297.35 \$38,358.15	\$304.38 \$39,265.02	\$418.46 \$53,981.34	\$340.46 \$43,919.34	\$400.00 \$400.00 \$51,600.00	\$380.00 \$49,020.00	\$317.00 \$40,893.00
53 15'-6" Single Arm Pole and Foundation	1 EA	\$1,600.00 \$1,600.00	\$1,419.34 \$1,419.34	\$1,800.00 \$1,800.00	\$1,400.00 \$1,400.00	\$2,100.00 \$2,100.00	\$1,150.00 \$1,150.00	\$1,409.29 \$1,900 \$1,409.29 \$1,900	0.00 \$800.00	\$1,417.30 \$1,417.30	\$1,275.00 \$1,275.00	\$1,336.42 \$1,336.42	\$1,368.00 \$1,368.00	\$1,451.81 \$1,451.81	\$1,530.16 \$1,530.16	\$1,600.00 \$1,600.00	\$1,480.00 \$1,480.00	\$1,428.00 \$1,428.00
54 15'-6" Double Arm Pole and Foundation	1 EA	\$1,600.00 \$1,600.00	\$1,419.34 \$1,419.34	\$1,870.00 \$1,870.00	\$1,400.00 \$1,400.00	\$2,100.00 \$2,100.00	\$1,150.00 \$1,150.00	\$1,409.29 \$1,900 \$1,409.29 \$1,900	0.00 \$800.00	\$1,417.30 \$1,417.30	\$1,275.00 \$1,275.00	\$1,336.42 \$1,336.42	\$1,368.00 \$1,368.00	\$1,451.81 \$1,451.81	\$1,530.16 \$1,530.16	\$1,600.00 \$1,600.00	\$1,510.00 \$1,510.00	\$1,428.00 \$1,428.00
55 22'-6" Single Arm Pole and Foundation	8 EA	\$1,900.00 \$15,200.00	\$1,478.48 \$11,827.84	\$1,990.00 \$15,920.00	\$150.00 \$1,200.00	\$2,000.00 \$16,000.00	\$1,035.00 \$8,280.00	\$1,291.85 \$2,100 \$10,334.80 \$16,800	90.00 \$700.00	\$1,299.20 \$10,393.60	\$1,170.00 \$9,360.00	\$1,225.05 \$9,800.40	\$1,254.00 \$10,032.00	\$1,952.02 \$15,616.16	\$1,402.66 \$11,221,28	\$1,800.00 \$14,400.00	\$1,580.00 \$12,640.00	\$1,310.00 \$10,480.00
56 200A 120/240V Metered Pedestal with all Breakers, Contractors and Controls	1 EA	\$5,000.00 \$5,000.00	\$3,548.34 \$3,548.34	\$4,060.00 \$4,060.00	\$5,500.00 \$5,500.00	\$5,500.00 \$5,500.00	\$4,370.00 \$4,370.00	\$5,637.15 \$5,100 \$5,637.15 \$5,100	0.00 \$6,000.00	\$5,669.15 \$5,669.15	\$5,100.00 \$5,100.00	\$5,345.67 \$5,345.67	\$5,472.00 \$5,472.00	\$4,270.04 \$4,270.04	\$6,120.67 \$6,120.67	\$3,000.00 \$3,000.00	\$2,775.00 \$2,775.00	\$5,710.00 \$5,710.00
57 Conduit and Joint Trench to Utility Company Point of Service	220 LF	\$12.00 \$2,640.00	\$17.74 \$3,902.80	\$5.50 \$1,210.00	\$14.00 \$3,080.00	\$14.40 \$3,168.00	\$14.43 \$3,174.60	\$14.74 \$1 \$3,242.80 \$2,42	1.00 \$15.00 20.00 \$3,300.00	\$14.82 \$3,260.40	\$13.50 \$2,970.00	\$13.98 \$3,075.60	\$14.31 \$3,148.20	\$10.37 \$2,281.40	\$16.02 \$3,524.40	\$8.00 \$1,760.00	\$690.00 \$151,800.00	\$14.00 \$3,080.00
58 #3-1/2 Pull Box	11 EA	\$250.00 \$2,750.00	\$236.56 \$2,602.16	\$231.30 \$2,544.30	\$225.00 \$2,475.00	\$240.00 \$2,640.00	\$241.50 \$2,656.50	\$246.63 \$320 \$2,712.93 \$3,520	20.00 \$220.00	\$248.05	\$225.00 \$2,475.00	\$233.87 \$2,572.57	\$239.40 \$2,633.40	\$305.00 \$3,355.00	\$267.78 \$2,945.58	\$250.00 \$2,750.00	\$235.00 \$2,585.00	\$250,00 \$2,750.00
59 #5 Pull Box	2 EA	\$300.00 \$600.00	\$266.13 \$532.26	\$140.00 \$280.00	\$250.00 \$500.00	\$260.00 \$520.00	\$258.75 \$517.50	\$264.24 \$38 \$528.48 \$77	35.00 \$250.00	\$265.75	\$240.00 \$480.00	\$250.58 \$501.16	\$256.50 \$513.00	\$366.00 \$732.00	\$286.91 \$573.82	\$300.00 \$600.00	\$280.00 \$560.00	\$300.00 \$600.00
60 #7 Pull Box	1 EA	\$400.00 \$400.00	\$354.83 \$354.83	\$220.00 \$220.00	\$300.00 \$300.00	\$320.00 \$320.00	\$316.25 \$316.25	\$322.96 \$57		\$324.80	\$300.00 \$300.00	\$306.26 \$306.26	\$313.50 \$313.50	\$427.00 \$427.00	\$350.67 \$350.67	\$400.00 \$400.00	\$355.00 \$355.00	\$325.00 \$325.00
61 #7 Pull Box with Extension	1 EA	\$500.00 \$500.00	\$413.97 \$413.97	\$270.00 \$270.00	\$350.00 \$350.00	\$370.00 \$370.00	\$368.00 \$368.00	\$375.81 \$44	45.00 \$350.00 45.00 \$350.00	\$377.95	\$340.00 \$340.00	\$356.38 \$356.38	\$364.80 \$364.80	\$305.00 \$305.00	\$408.05 \$408.05	\$550.00 \$550.00	\$470.00 \$470.00	\$400.00 \$400.00
62 Foundation for Emergency Call Box	2 EA	\$500.00 \$1,000.00	\$473.11 \$946.22	\$965.00 \$1,930.00	\$650.00 \$1,300.00	\$630.00 \$1,260.00	\$402.50 \$805.00		50.00 \$600.00	\$649.60	\$585.00 \$1,170.00	\$612.53 \$1,225.06	\$627.00 \$1,254.00	\$597.81 \$1,195.62	\$701.33 \$1,402.66	\$350.00 \$350.00 \$700.00	\$390.00 \$780.00	\$400.00 \$800.00 \$1,600.00
63 30'-0" Pole and Foundation for CCTV Camera	2 EA	\$2,000.00 \$4,000.00	\$3,134.37 \$6,268.74	\$4,340.00 \$8,680.00	\$3,000.00 \$6,000.00	\$2,900.00 \$5,800.00	\$2,760.00 \$5,520.00	\$2,965.37 \$4,30 \$5,930.74 \$8,60	00.00 \$2,700.00	\$2,982.25	\$2,700.00 \$5,400.00	\$2,812.05 \$5,624.10	\$2,878.50 \$5,757.00	\$3,747.88 \$7,495.76	\$3,219.73 \$6,439.46	\$3,000.00 \$6,000.00	\$2,695.00 \$5,390.00	\$3,000.00 \$3,000.00 \$6,000.00
64 Above Ground GRS Conduit	1715 LF	\$3.00 \$5,145.00	\$4,73 \$8,111.95	\$6.30 \$10,804.50	\$6.00 \$10,290.00	\$6.40 \$10,976.00	\$6.38 \$10,941.70		\$6.00 \$7.00	\$6.55	\$6.00 \$10,290.00	\$6.18 \$10,598.70	\$6.33 \$10,855.95	\$6.10 \$10,461.50	\$7.08 \$12,142.20	\$10.00 \$17,150.00	\$9.00 \$15,435.00	\$6,000.00 \$6.60 \$11,319.00
65 Underground Electrical Conduit and Trench	1600 LF	\$10.00 \$16,000.00	\$11.83 \$18,928.00	\$4.00 \$6,400.00	\$9.00 \$14,400.00	\$9.50 \$15,200.00	\$9.49 \$15,184.00	\$9.69 \$ \$15,504.00 \$14,40	\$9.00 \$9.00 00.00 \$14,400.00	\$9.75	\$9.00 \$14,400.00	\$9.19 \$14,704.00	\$9.41 \$15,056.00	\$7.93 \$12,688.00	\$10.52 \$16,832.00	\$6.00 \$9,600.00	\$5.10 \$8,160.00	\$9.00 \$9.00 \$14,400.00

		ENG. KF EST. CO	ROLL ONTRACTOF	M R TANNI	ER J BANICKI	RICOR, INC.	LIBERTY BUILDERS	SDB, I	OCS CONTRACTI	VISUS NG ENG	ELS CONSTRUC	NESBIT [*]	T WILLMENG	NORQUAY		ARM CONSTRUCT	SPIRE	JOHN H. WRIGHT GI & CO.	REEN ANDSCAPIN(
36 Electrical Conduit in Joint Trench with Communications	825 LF	\$14.00	\$21,29	\$4.60	\$14.00	\$13,20	\$13.23	\$13.51	\$11.00	\$15.00	\$13.60	\$12.25	\$12.81	\$13.11	\$10.07	\$14.66	\$8.00	\$6.85	\$9.90
Conduit		\$11,550.00	\$17,564.25	\$3,795.00	\$11,550.00	\$10,890.00	\$10,914.75	\$11,145.75	\$9,075.00	\$12,375.00	\$11,220.00	\$10,106.25	\$10,568.25	\$10,815.75	\$8,307.75	\$12,094.50	\$6,600.00	\$5,651.25	- \$8,167.50
37 Electrical Conductors and Bond Wires	1 LS	\$25,000.00	\$7,096.69	\$15,900.00	\$15,000.00	\$15,805.00	\$15,842.40	\$16,178.61	\$18,000.00	\$16,000.00	\$16,270.50	\$14,650.00	\$15,342.08	\$15,732:00	\$14,030.13	\$22,550.00	\$15,000.00	\$14,920.00	\$16,531.20
		\$25,000.00	\$7,096.69	\$15,900.00	\$15,000.00	\$15,805.00	\$15,842.40	\$16,178.61	\$18,000.00	\$16,000.00	\$16,270.50	\$14,650.00	\$15,342.08	\$15,732.00	\$14,030.13	\$22,550.00	\$15,000.00	\$14,920.00	\$16,531.20
38 Permit Fee Allowance	1 LS	\$1,000.00	\$1,000.00	\$1,000.00	\$1,000.00	\$1,000.00	\$1,000.00	\$1,000.00	\$1,000.00	\$1,000.00	\$1,000.00	\$1,000.00	\$1,000.00	\$1,000.00	\$1,000.00	\$1,000.00	\$1,000.00	\$1,000.00	\$1,000.00
		\$1,000.00	\$1,000.00	\$1,000.00	\$1,000.00	\$1,000.00	\$1,000.00	\$1,000.00	\$1,000.00	\$1,000.00	\$1,000.00	\$1,000.00	\$1,000.00	\$1,000.00	\$1,000.00	\$1,000.00	\$1,000.00	\$1,000.00	\$1,000.00
			\$1,158,644.96				\$1,257,753.22				, .	\$1,319,699.25		, ,	\$1,365,732.46	• ,,,	\$1,424,600.00	\$1,439,821.39	. , ,