

City of Tempe

Bid Tabulation

Project No. 6307921

Park Infrastructure Improvements - Escalante Park

BID DATE: 12/17/15

BID TIME: 10:00 AM

| Base E | Bid | | | ENGINEER'S ESTIMATE | رهاد | . حر | مر قاد | TALLE CORE TALLE CORAT CORPORAT \$1,200.00 | TRUCTION ION CONST | RUCTION. | ES.INC. | MICKLE ACTING, L.L.C. |
|----------|--|----------|------|----------------------------|------------------------------------|----------------------------|----------------------------|---|----------------------------|----------------------------|----------------------------------|----------------------------|
| Item No. | Item Name | Quantity | Unit | Unit Cost Total Cost | AJP ELECTRIC INC. \$1,200.00 | SOMERSET | DNG CONS. | TALISCORAT | ALR CON | RUCTIC EARTHSCAP | ES.ING BUILDERS GUILD, INC | NICKLE ACTING |
| 1 | Project Signs (New) | 1 | LS | \$700.00 \$700.00 | \$1,200.00 \$1,200.00 | \$2,587.69 \$2,587.69 | \$541.09 \$541.09 | \$1,200.00 \$1,200.00 | \$1,500.00 \$1,500.00 | \$1,500.00 \$1,500.00 | \$1,480.00 \$1,480.00 | \$630.00 \$630.00 |
| 2 | Construction Surveying | 10 | LS | \$4,000.00 \$4,000.00 | \$4,300.00 \$4,300.00 | \$3,351.93 \$3,351.93 | \$3,376.40 \$3,376.40 | \$7,400.00 \$7,400.00 | \$4,000.00 \$4,000.00 | \$9,000.00 \$9,000.00 | \$5,476.00 \$5,476.00 | \$4,900.00 \$4,900.00 |
| 3 | Permits | 0 | LS | \$0.00 \$0.00 | \$0.00 \$0.00 | \$0.00 \$0.00 | \$0.00 \$0.00 | \$0.00 \$0.00 | \$0.00 \$0.00 | \$0.00 \$0.00 | \$0.00 \$0.00 | \$0.00 \$0.00 |
| 4 | SWPPP/Dust Control Allowance | 1 | AL | \$5,000.00 \$5,000.00 | \$5,000.00 \$5,000.00 | \$5,000.00 \$5,000.00 | \$5,000.00 \$5,000.00 | \$5,000.00 \$5,000.00 | \$5,000.00 \$5,000.00 | \$5,000.00 \$5,000.00 | \$5,000.00 \$5,000.00 | \$5,000.00 \$5,000.00 |
| 5 | Mobilization/De-Mobilization | 1 | LS | \$81,744.08 \$81,744.08 | \$19,000.00 \$19,000.00 | \$709.12 \$709.12 | \$13,524.63 \$13,524.63 | \$9,200.00 \$9,200.00 | \$7,500.00 \$7,500.00 | \$42,000.00 \$42,000.00 | \$7,400.00 \$7,400.00 | \$11,100.00 \$11,100.00 |
| 6 | Earthwork and Grading Complete in Place | 1 | LS | \$13,077.59 \$13,077.59 | \$13,020.00 \$13,020.00 | \$14,354.21 \$14,354.21 | \$15,361.56 \$15,361.56 | \$25,500.00 \$25,500.00 | \$56,000.00 \$56,000.00 | \$56,000.00 \$56,000.00 | \$44,400.00 \$44,400.00 | \$27,500.00 \$27,500.00 |
| 7 | Selective Turf Grass Removal, Haul and Treatment | 60 | CY | \$84.00 \$5,040.00 | \$55.00 \$3,300.00 | \$70.97 \$4,258.20 | \$52.31 \$3,138.60 | \$200.00 \$12,000.00 | \$30.00 \$1,800.00 | \$400.00 \$24,000.00 | \$74.00 \$4,440.00 | \$53.00 \$3,180.00 |
| 8 | Scupper per MAG Dtl. 203 and per Pians | 2 | EA | \$2,500.00 \$5,000.00 | \$1,900.00 \$3,800.00 | \$2,279.32 \$4,558.64 | \$1,821.85 \$3,643.70 | \$2,800.00 \$5,600.00 | \$2,100.00 \$4,200.00 | \$4,600.00 \$9,200.00 | \$3,700.00 \$7,400.00 | \$4,000.00 \$8,000.00 |
| 9 | Remove Concrete Pavement | 124 | SY | \$7.50 \$930.00 | \$30.00 \$3,720.00 | \$47.66 \$5,909.84 | \$16.23 \$2,012.52 | \$25.00 \$3,100.00 | \$40.00 \$4,960.00 | \$40.00 \$4,960.00 | \$23.87 \$2,959.88 | \$33.00 \$4,092.00 |
| 10 | Sawcut and Remove Pipe Rail Fence | 1 | LS | \$500.00 \$500.00 | \$100.00 \$100.00 | \$3,134.06 \$3,134.06 | \$216.44 \$216.44 | \$1,500.00 \$1,500.00 | \$1,200.00 \$1,200.00 | \$350.00 \$350.00 | \$2,220.00 \$2,220.00 | \$740.00 \$740.00 |
| 11 | Remove Flood Equalizer Pipe | 14 | LF | \$20.00 \$280.00 | \$5.00 \$70.00 | \$40.71 \$569.94 | \$10.82 \$151.48 | \$100.00 \$1,400.00 | \$20.00 \$280.00 | \$65.00 \$910.00 | \$52.86 \$740.04 | \$20.00 \$280.00 |
| 12 | Remove Trees | 14 | EA | \$550.00 \$7,700.00 | \$450.00 \$6,300.00 | \$219.80 \$3,077.20 | \$270.55 \$3,787.70 | \$750.00 \$10,500.00 | \$750.00 \$10,500.00 | \$900.00 \$12,600.00 | \$1,057.14 \$14,799.96 | \$1,000.00 \$14,000.00 |

| 13 | Remove Palm Trees | 10 | EA | \$750.00 \$7,500.00 | \$690.00 \$6,900.00 | \$943.78 \$9,437.80 | \$324.65 \$3,246.50 | \$750.00 \$7,500.00 | \$750.00 \$7,500.00 | \$1,200.00 \$12,000.00 | \$1,480.00 \$14,800.00 | \$480.00 \$4,800.00 |
|----|--|------|----|--------------------------|----------------------------|----------------------------|-------------------------------|--------------------------|----------------------------|----------------------------|---------------------------|----------------------------|
| 14 | Remove Chain Link Fence | 1025 | LF | \$4.00 \$4,100.00 | \$5.00 \$5,125.00 | \$6.19 \$6,344.75 | \$1.62 \$1,660.50 | \$7.00 \$7,175.00 | \$3.00 \$3,075.00 | \$5.00 \$5,125.00 | \$4.33 \$4,438.25 | \$3.00 \$3,075.00 |
| 15 | Remove Chain Link Backstop | 40 | LF | \$22.G0 \$880.00 | \$20.00 \$800.00 | \$24.31 \$972.40 | \$4.33 \$173.20 | \$20.00 \$800.00 | \$20.00 \$800.00 | \$25.00 \$1,000.00 | \$111.00 \$4,440.00 | \$110.00 \$4,400.00 |
| 16 | Traffic Control Allowance | 1 | AL | \$1,500.00 \$1,500.00 | \$1,500.00 \$1,500.00 | \$1,500.00 \$1,500.00 | \$1,500.00 \$1,500.00 | \$1,500.00 \$1,500.00 | \$1,500.00 \$1,500.00 | \$1,500.00 \$1,500.00 | \$1,500.00 \$1,500.00 | \$1,500.00 \$1,500.00 |
| 17 | Decomposed Granite (Stabilized) Path | 1310 | SY | \$9.00 \$11,790.00 | \$10.75 \$14,082.50 | \$18.06 \$23,658.60 | \$20.07 \$26,291.70 | \$21.00 \$27,510.00 | \$11.00 \$14,410.00 | \$20.00 \$26,200.00 | \$18.34 \$24,025.40 | \$22.00 \$28,820.00 |
| 18 | Soil Preparation | 5004 | SY | \$1.55 \$7,756.20 | \$1.55 \$7,756.20 | \$0.23 \$1,150.92 | \$1. 4 6 \$7,305.84 | \$2.00 \$10,008.00 | \$1.50 \$7,506.00 | \$2.00 \$10,008.00 | \$4.14 \$20,716.56 | \$0.85 \$4,253.40 |
| 19 | Hydrosprigging | 5004 | SY | \$1.35 \$6,755.40 | \$1.20 \$6,004.80 | \$1.15 \$5,754.60 | \$0.97 \$4,853.88 | \$6.00 \$30,024.00 | \$2.70 \$13,510.80 | \$1.60 \$8,006.40 | \$2.16 \$10,808.64 | \$1.50 \$7,506.00 |
| 20 | Trees, 24" Box | 22 | EA | \$300.00 \$6,600.00 | \$235.00 \$5,170.00 | \$235.79 \$5,187.38 | \$205.61 \$4,523.42 | \$400.00 \$8,800.00 | \$284.00 \$6,248.00 | \$275.00 \$6,050.00 | \$224.02 \$4,928.44 | \$240.00 \$5,280.00 |
| 21 | Backflow Preventer with Enclosure (2") and Pad, C.O.T. Std. Dtl. T-213 | 1 | EA | \$3,500.00 \$3,500.00 | \$3,075.00 \$3,075.00 | \$2,442.48 \$2,442.48 | \$3,003.05 \$3,003.05 | \$3,000.00 \$3,000.00 | \$2,835.00 \$2,835.00 | \$3,100.00 \$3,100.00 | \$1,805.60 \$1,805.60 | \$2,800.00 \$2,800.00 |
| 22 | Irrigation Controller | 1/ | EA | \$9,500.00 \$9,500.00 | \$14,145.00 \$14,145.00 | \$13,114.03 \$13,114.03 | \$9,739.63 \$9,739.63 | \$5,000.00 \$5,000.00 | \$16,250.00 \$16,250.00 | \$18,000.00 \$18,000.00 | \$3,097.64 \$3,097.64 | \$14,700.00 \$14,700.00 |
| 23 | Irrigation Sleeving, 1" | 96 | LF | \$6.00 \$576.00 | \$3.70 \$355.20 | \$1.88 \$180.48 | \$2.16 \$207.36 | \$4.00 \$384.00 | \$4.00 \$384.00 | \$10.00 \$960.00 | \$2.82 \$270.72 | \$4.00 \$384.00 |
| 24 | Irrigation Steeving, 6" | 96 | LF | \$20.00 \$1,920.00 | \$9.85 \$945.60 | \$6.39 \$613.44 | \$10.82 \$1,038.72 | \$10.00 \$960.00 | \$11.00 \$1,056.00 | \$15.00 \$1,440.00 | \$6.78 \$650.88 | \$12.00 \$1,152.00 |
| 25 | Irrigation Gate Valve | 3 | EA | \$575.00 \$1,725.00 | \$505.00 \$1,515.00 | \$472.86 \$1,418.58 | \$216.44 \$649.32 | \$175.00 \$525.00 | \$550.00 \$1,650.00 | \$775.00 \$2,325.00 | \$118.40 \$355.20 | \$890.00 \$2,670.00 |
| 26 | irrigation Remote Control Valve - 1-5" | 11 | EA | \$525.00 \$5,775.00 | \$370.00 \$4,070.00 | \$278.86 \$3,067.46 | \$270.55 \$2,976.05 | \$300.00 \$3,300.00 | \$405.00 \$4,455.00 | \$550.00 \$6,050.00 | \$153.65 \$1,690.15 | \$690.00 \$7,590.00 |
| 27 | Imgation Remote Control Valve - 2" | 1 | EA | \$600.00 \$600.00 | \$525.00 \$525.00 | \$408.95 \$408.95 | \$297.60 \$297.60 | \$325.00 \$325.00 | \$535.00 \$535.00 | \$650.00 \$650.00 | \$201.28 \$201.28 | \$770.00 \$770.00 |
| 28 | Inigation Drip Valve Assembly - 1" | 2 | EA | \$550.00 \$1,100.00 | \$370.00 \$740.00 | \$319.02 \$638.04 | \$243.49 \$486.98 | \$200.00 \$400.00 | \$405.00 \$810.00 | \$450.00 \$900.00 | \$45.88 \$91.76 | \$580.00 \$1,160.00 |
| 29 | Irrigation Valve (Quick Coupler) | 6 | EA | \$350.00 \$2,100.00 | \$275.00 \$1,650.00 | \$206.67 \$1,240.02 | \$211.03 \$1,266.18 | \$225.00 \$1,350.00 | \$300.00 \$1,800.00 | \$275.00 \$1,650.00 | \$222.00 \$1,332.00 | \$640.00 \$3,840.00 |

| 30 | Irrigation Emitters, Multi-Outlet | 60 | EA | \$27.00 \$1,620.00 | \$27.00 \$1,620.00 | \$17.59 \$1,055.40 | \$16.77 \$1,006.20 | \$20.00 \$1,200.00 | \$30.00 \$1,800.00 | \$37.00 \$2,220.00 | \$18.13 \$1,087.80 | \$190.00 \$11,400.00 |
|----|--|------|----|----------------------------|----------------------------|----------------------------|----------------------------|----------------------------|----------------------------|-------------------------------------|----------------------------|------------------------------|
| 31 | Irrigation Spray Heads & Nozzles | 42 | EA | \$45.00 \$1,890.00 | \$25.00 \$1,050.00 | \$17.01 \$714.42 | \$16.23 \$681.66 | \$40.00 \$1,680.00 | \$28.00 \$1,176.00 | \$37.00 \$1,554.00 | \$23.33 \$979.86 | \$340.00 \$14,280.00 |
| 32 | Irrigation Large Rotor (I-40) | 50 | EA | \$115.00 \$5,750.00 | \$100.00 \$5,000.00 | \$79.92 \$3,996.00 | \$81.16 \$4,058.00 | \$425.00 \$21,250.00 | \$110.00 \$5,500.00 | \$110.00 \$5,500.00 | \$26.40 \$1,320.00 | \$230.00 \$11,500.00 |
| 33 | Irrigation Small Rotor (I-20) | 36 | EA | \$75.00 \$2,700.00 | \$55.00 \$1,980.00 | \$38.68 \$1,392.48 | \$70.34 \$2,532.24 | \$200.00 \$7,200.00 | \$60.00 \$2,160.00 | \$55.00 \$1,980.00 | \$26.39 \$950.04 | \$190.00 \$6,840.00 |
| 34 | Irrigation Piping 3/4" | 1785 | LF | \$2.50 \$4,462.50 | \$2.70 \$4,819.50 | \$1.11 \$1,981.35 | \$1.35 \$2,409.75 | \$2.00 \$3,570.00 | \$3.00 \$5,355.00 | \$4. 00 \$7,140.00 | \$2.68 \$4,783.80 | \$3.75 \$6,693.75 |
| 35 | Irrigation Piping, 1" | 2101 | LF | \$2.50 \$5,252.50 | \$2.95 \$6,197.95 | \$1.32 \$2,773.32 | \$1.41 \$2,962.41 | \$2.25 \$4,727.25 | \$2.20 \$4,622.20 | \$5.00 \$10,505.00 | \$1.78 \$3,739.78 | \$4.00 \$8,404.00 |
| 36 | Irrigation Piping, 1-1/4" | 640 | LF | \$3.00 \$1,920.00 | \$3.40 \$2,176.00 | \$1.66 \$1,062.40 | \$1.46 \$934.40 | \$2.50 \$1,600.00 | \$3.80 \$2,432.00 | \$7.00 \$4,480.00 | \$3.31 \$2,118.40 | \$4.00 \$2,560.00 |
| 37 | Irrigation Piping, 1-1/2* | 375 | LF | \$3.25 \$1,218.75 | \$3.90 \$1,462.50 | \$1.72 \$645.00 | \$1.52 \$570.00 | \$3.00 \$1,125.00 | \$4.30 \$1,612.50 | \$7.00 \$2,625.00 | \$3.06 \$1,147.50 | \$4.25 \$1,593.75 |
| 38 | Irrigation Piping, 2" | 82 | LF | \$3.75 \$307.50 | \$4.15 \$340.30 | \$2.22 \$182.04 | \$1.62 \$132.84 | \$4.00 \$328.00 | \$4.60 \$377.20 | \$8.00 \$656.00 | \$3.39 \$277.98 | \$4.50 \$369.00 |
| 39 | Irrigation Piping 3" | 840 | LF | \$8.50 \$7,140.00 | \$6.15 \$5,166.00 | \$4.30 \$3,612.00 | \$2.71 \$2,276.40 | \$6.00 \$5,040.00 | \$6.75 \$5,670.00 | \$12.00 \$10,080.00 | \$3.60 \$3,024.00 | \$7.00 \$5,880.00 |
| 40 | Landscape and Irrigation System Modification | 1 | LS | \$3,000.00 \$3,000.00 | \$11,070.00 \$11,070.00 | \$5,672.96 \$5,672.96 | \$26,513.43 \$26,513.43 | \$7,000.00 \$7,000.00 | \$12,300.00 \$12,300.00 | \$7,500.00 \$7,500.00 | \$3,618.60 \$3,618.60 | \$6,600.00 \$6,600.00 |
| 41 | 10" PVC Flood Irrigation Pipe & Pasture Valves | 3 | EA | \$1,850.00 \$5,550.00 | \$960.00 \$2,880.00 | \$1,150.19 \$3,450.57 | \$3,607.27 \$10,821.81 | \$1,750.00 \$5,250.00 | \$1,680.00 \$5,040.00 | \$2,800.00 \$8,400.00 | \$1,566.83 \$4,700.49 | \$2,500.00 \$7,500.00 |
| 42 | Conduit, Conductors, Bond Wires sized per plans, Including Trench and Backfill | 1 | LS | \$36,400.00 \$36,400.00 | \$45,000.00 \$45,000.00 | \$30,268.08 \$30,268.08 | \$43,938.71 \$43,938.71 | \$37,000.00 \$37,000.00 | \$32,500.00 \$32,500.00 | \$76,000.00 \$76,000.00 | \$37,341.88 \$37,341.88 | \$103,900.00 \$103,900.00 |
| 43 | Remove and Replace Existing Electrical Service Entrance Section and Control Equipment | 1 | EA | \$25,000.00 \$25,000.00 | \$20,000.00 \$20,000.00 | \$32,669.75 \$32,669.75 | \$33,796.51 \$33,796.51 | \$16,000.00 \$16,000.00 | \$34,100.00 \$34,100.00 | \$17,000.00 \$17,000.00 | \$40,304.84 \$40,304.84 | \$13,700.00 \$13,700.00 |
| 44 | Electrical Underground Pull Box | 6 | EA | \$300.00 \$1,800.00 | \$200.00 \$1,200.00 | \$1,252.83 \$7,516.98 | \$372.09 \$2,232.54 | \$450.00 \$2,700.00 | \$1,335.00 \$8,010.00 | \$130.00 \$780.00 | \$5,545.61 \$33,273.66 | \$510.00 \$3,060.99 |
| 45 | Empty Conduit for Future Use | 1 | LS | \$1,000.00 \$1,000.00 | \$1,000.00 \$1,000.00 | \$1,753.87 \$1,753.87 | \$4,893.62 \$4,893.62 | \$1,200.00 \$1,200.00 | \$1,900.00 \$1,900.00 | \$750.00 \$750.00 | \$2,163.76 \$2,163.76 | \$2,100.00 \$2,100.00 |
| 46 | Rotate Existing LED Area Light On Existing 18' Concrete Pole | 2 | EA | \$150.00 \$300.00 | \$200.00 \$400.00 | \$321.51 \$643.02 | \$228.88 \$457.76 | \$250.00 \$500.00 | \$360.00 \$720.00 | \$315.00 \$630.00 | \$396.64 \$793.28 | \$450.00 \$900.00 |

| 47 | Relocate Existing LED Area Light and Existing 18' Concrete Pole | 6 | EA | \$1,000.00 \$6,000.00 | \$1,000.00 \$6,000.00 | \$2,472.56 \$14,835.36 | \$1,785.96 \$10,715.76 | \$1,250.00 \$7,500.00 | \$2,720.00 \$16,320.00 | \$300.00 \$1,800.00 | \$3,146.73 \$18,880.38 | \$3,200.00 \$19,200.00 |
|----|--|----------|---------|------------------------------|------------------------------|------------------------------|------------------------------|-----------------------------------|------------------------------|------------------------------|------------------------------|------------------------------|
| 48 | Relocate Existing LED Area Light and Pole and Replace Existing 14' AG Concrete Pole with New 18' | 8 | EA | \$3,500.00 \$28,000.00 | \$2,500.00 \$20,000.00 | \$4,457.02 \$35,656.16 | \$5,072.32 \$40,578.56 | \$3,050.00 \$24,4 00.00 | \$4,900.00 \$39,200.00 | \$2,800.00 \$22,400.00 | \$5,672.29 \$45,378.32 | \$5,200.00 \$41,600.00 |
| 49 | Replace Existing 14' AG Concrete Pole with New 18' AG Pole In Same Location | 9 | EA | \$2,800.00 \$25,200.00 | \$2,500.00 \$22,500.00 | \$3,253.45 \$29,281.05 | \$3,719.70 \$33,477.30 | \$3,100.00 \$27,900.00 | \$3,580.00 \$32,220.00 | \$2,800.00 \$25,200.00 | \$4,140.55 \$37,264.95 | \$4,100.00 \$36,900.00 |
| 50 | Replace Existing LED Area Light with Relocated Area Light On Existing 18' Concrete Pole | 2 | EA | \$150.00 \$300.00 | \$200.00 \$400.00 | \$548.84 \$1,097.68 | \$286.24 \$572.48 | \$400.00 \$800.00 | \$600.00 \$1,200.00 | \$120.00 \$240.00 | \$677.10 \$1,354.20 | \$650.00 \$1,300.00 |
| 51 | Remove and Return to Owner Existing Concrete Pole and LED Area Light | 1 | EA | \$750.00 \$750.00 | \$300.00 \$300.00 | \$5,350.39 \$5,350.39 | \$870.07 \$870.07 | \$3,000.00 \$3,000.00 | \$5,700.00 \$5,700.00 | \$215.00 \$215.00 | \$6,600.80 \$6,600.80 | \$3,000.00 \$3,000.00 |
| 52 | Complete Sports Lighting Package w/Lighting Contoller & Equipment, Fixtures, Poles & Foundations | 1 | LS | \$180,000.00 \$180,000.00 | \$115,000.00 \$115,000.00 | \$126,781.94 \$126,781.94 | \$111,137.80 \$111,137.80 | \$115,000.00 \$115,000.00 | \$130,725.00 \$130,725.00 | \$110,000.00 \$110,000.00 | \$154,765.08 \$154,765.08 | \$133,500.00 \$133,500.00 |
| | | Total Ba | se Bid: | \$543,210.52 | \$409,731.55 | \$437.032.98 | \$457,544,30 | \$486.931.25 | \$531.904.70 | \$588,139,40 | \$597.337.80 | \$616.902.90 |

Alternate No.1

| Item No. | Item Name | Quantity | Unit | Unit Cost Total Cost | | | | | | | | |
|----------|-----------------------------|----------------------|-------------------|-------------------------|-----------------------|-----------------------|-----------------------|-------------------------|-----------------------|-----------------------|-----------------------|-----------------------|
| 1 | Mid-Iron Hybrid Bermuda Sod | 8359 | SY | \$15.75 \$131,654.25 | \$4.70 \$39,287.30 | \$3.78 \$31,597.02 | \$4.92 \$41,126.28 | \$18.00 \$150,462.00 | \$8.00 \$66,872.00 | \$9.15 \$76,484.85 | \$8.19 \$68,460.21 | \$4.80 \$40,123.20 |
| | | Total Alternate N | lo.1: | \$131,654.25 | \$39,287.30 | \$31,597.02 | \$41,126.28 | \$150,462.00 | \$66,872.00 | \$76,484.85 | \$68,460.21 | \$40,123.20 |
| | | | Total Base E | Bid: \$543,210.52 | \$409,731.55 | \$437,032.98 | \$457,544.30 | \$486,931.25 | \$531,904.7 | \$588,139.40 | \$597,337.80 | \$616,902.90 |
| | | | Total Alternates | (1): \$131,654.25 | \$39,287.30 | \$31,597.02 | \$41,126.28 | \$150,462.00 | \$66,872.00 | \$76,484.85 | \$68,460.21 | \$40,123.20 |
| | | Grand Total Base Bio | d Plus Alternates | (1): \$674,864.77 | \$449,018.85 | \$468,630.00 | \$498,670.58 | \$637,393.25 | \$598,776.7 | \$664,624.25 | \$665,798.01 | \$657,026.10 |