## City of Tempe

BID TABULATION



BID DATE: 03/09/04

BID TIME: 10:00 A.M.

Project No. 3200051 **Kyrene Booster Station and Pressure Zone Improvements** 

ase	tase Bid													
<u> </u>	To The Manager of the		<u> </u>	Eng. Est.	PCL	VIZOR, LLC	FUSION In the Cost	WEBER	CURRIER	JONOVICH HOLVONOR	T & T	KILASHEE Unit Cost	MINC OF NV	BUNNEYS, INC
188	NOSTI VIQ. INFILI TRAINTE	Committee	ļ	Total Cost	Total Cost .	Total Cost	Total Cost							
	1 Mobilizalitar/Demobilization	-	દ્ય	\$35,000.00	\$90,925.00 \$90,925.00	\$4,500.00 \$4,500.00	\$10,000.00 \$10,000.00	\$46,038.00 \$46,038.00	\$25,000.00 \$25,000.00	\$17,772.70 \$17,772.70	\$28,500.00 \$28,500.00	\$104,010.00 \$104,010.00	\$164,193.00 \$164,193.00	\$72,000.00 \$72,000.00
	2 Furnish and Install 2100 GPM Pump & 75 HP Motor	ເນ	Œ A	00.000,08\$ DO.000,08\$	\$10,000,000 00,000,000	\$37,686.67 \$113,000.01	\$15,000.00	\$8,730.00 \$26,190.00	\$15,000.00 \$45,000.00	\$14,908.67 \$44,726.01	\$14,400.00 \$43,200.00	\$17,000.00 \$51,000.00	\$15,959.00 \$47,877.00	\$18,440.00 \$55,320.00
	3 Furnish and Install 3500 GPM Pump & 125 HP Motor	బ	<b>Ç</b>	\$40,000.00 \$120,000.00	\$11,666.67 \$35,000.01	\$41,666.67 \$125,000.01	\$17,000.00 \$51,000.00	\$13,694.00 \$41,082.00	\$16,800.00 \$48,000.00	\$19,969.77 \$59,909.31	\$19,150.00 \$57,450.00	\$24,000.00 \$72,000.00	\$17,522.00 \$52,566.00	\$20,920.00 \$62,760.00
	4 Furnish and Install Suction, Discharge & Surge Relief Piping at Booster Station Site		2	\$75,000.00 \$75,000.00	\$114,778.00 \$114,778.00	\$62,000.00	\$143,000.00 \$143,000.00	\$158,117.00 \$158,117.00	\$120,000.00 \$120,000.00	\$181,846.50 \$181,846.50	\$124,500.00 \$124,500.00	\$45,000.00 \$45,000.00	\$140,110.00 \$140,110.00	\$244,000.00 \$244,000.00
	5 Furnish and Insial Above Ground Valves at Booster Station Site		<u>.</u>	\$88,000.60 00.000,88\$	00.000,00\$	\$33,000.00 \$33,000.00	00'000'08\$	\$58,406.00 \$58,406.00	\$65,000.00	\$51,199.50 \$51,199.50	\$116,000.00 \$118,000.00	\$33,000.00	\$54,065.00 \$54,065.00	\$112,000.00 \$112,000.00
	6 Furnish and Apply Prolactive Coatings		8	\$15,000.00 \$15,000.00	\$13,000.00 \$13,000.00	\$6,000.00	\$18,000.00 \$18,000.00	\$11,145.00 \$11,145.00	\$14,000.00 \$14,000.00	\$23,834.25 \$23,834.25	\$18,600.00 \$18,600.00	\$18,000.00 \$18,000.00	\$20,052.00 \$20,052.00	\$20,143.00 \$20,143.00
	7 Fumbsh and Install Electric & Instrumentation Work		<u>e</u>	\$410,000.00 \$410,000.00	\$195,000.00	\$275,800.00 \$275,800.00	\$310,000.00 \$310,000.00	\$250,879.00 \$250,879.00	\$238,000.00 \$238,000.00	\$247,170.00 \$247,170.00	\$260,600.00 \$260,600.00	\$320,000.00 \$320,000.00	\$254,440.00 \$254,440.00	\$279,000.00 \$279,000.00
	8 Furnish and Install 12" DI Water Pipe & Fittings at Check Valve Sites No. 2 thru No. 6	400	듁	\$180.00 \$72,000.00	\$212.00 \$84,800.00	\$97.50 \$39,000.00	\$25,00	\$350.50 \$140,200.00	\$200.00 \$80,000.00	\$232.48 \$92,984.00	\$280.00 \$112,000.60	\$160.00 00.000,03\$	\$118.00 \$47.200.00	00.000,00\$
	9 Furnish and Install 8" Di Water Pipe & Fittings at Check Valve Site No. 1	8	두	\$120.00 \$7,200.00	\$142.35 \$8,541.00	\$225.00 \$13,500.00	\$90.00 \$5,400.00	\$364.00 \$21,840.00	\$175.00 \$10,500.00	\$304.06 \$18,243.60	\$275.00 \$16,500.00	\$180,00 \$10,300,00	\$57.0 <b>0</b> \$5,220.00	\$120,00 \$7,200,00
	10 Furnish and Install 6' DI Water Pipe & Fittings at Check Valve Site No. 1	8	4	\$120.00 \$2,400.00	\$177.40 \$3,548.00	\$545.00 \$10,900.00	\$85.00 \$1,700.00	\$86.50 \$1,730.00		\$341.33 \$6,826.60	\$1,800.00	\$260.00 \$5,200.00	\$104.00 \$2,080.00	\$120,00 \$2,400,00
	11 Finnish and Install 12" Valve, Box & Cover at Check Valve Siles No. 2 Bru No. 5		15 EA	\$1,450.00 \$21,750.00	\$1,676.40 \$25,146.00	\$3,133.33 \$46,999.95	\$2,200,00 \$33,000,00	\$2,279.00 \$34,185.00	\$1,300.00 \$19,500.00	\$2,550.17 \$38,252.55	\$1,415.00 \$21,225.00	\$2,150.00 \$32,250.00	\$1,681.00 \$25,215.00	\$2,460.00 \$36,900.00
	12 Furnish and Install & Valve, Box & Cover at Check Valve Site No. 1		S EA	00.000,E\$	\$8,667.99 \$2,667.99	\$7,333.33 \$21,999.99	00.000'1\$	\$1,378.00 \$4,134.00	\$1,000.00 \$3,000.00	\$2,393.23 \$7,179.69	\$875.00 \$2,625.00	\$1,850.00	\$1,469.00 \$4,407.00	\$1,230.00 \$3,690.00

	24 Dishtecting Pipeline	23 Pennit Fee	22 Funish and Install Equipment Tags	21 Boosler Station Demotition & Salvage	<ol> <li>Furnish and Install Perement Replacement, City of Tempe Deloit T- 456</li> </ol>	19 Furnish and Instalt Concrete Skitewalk, MAG Detail 230	18 Funish and Install Concrete Curb & Gutter, MAG Detail 220, Type A	17 Sewout & Remove Concrete Sidewalk	16 Sawart & Remove Concrete Curb & Gutter	15 Furnish and Install Valve Vauli With Check Valve	14 Furnish and Install DI Fittings Not Shown on Plans	13 Furnish and Install 6" Valve, Box & Cover at Check Valve Size No. 3
Total Base Bid:	3900 LF	1 1.8	Ē	Ë	42 SY	854 SF	<u>유</u>	SEA SE	36 LF	6 E	2000 LG	1 EA
\$1,147,158.00	\$5.00 \$15,000.00	\$300.00 \$300.00	\$10,000,00 90,000,01 <b>\$</b>	\$75,000.00 \$75,000.00	\$50.00 \$2,100.00	\$10.00	\$25.00 \$900.00	\$7,00 \$4,576.00	\$15.00 \$540.00	\$12,000.00 \$72,000.00	\$10.00 \$20,000.00	\$850.00
\$807,042.62	\$10.28 \$30,840.00	\$300.00	\$2,326.00 \$2,326.00	\$8,046.00 \$8,046.00	\$173.71 \$7,295.82	\$11.81 \$7,723.74	\$52.92 \$1,905.12	\$3.93 \$2,570.22	\$41.02 \$1,476.72	\$13,387.50 \$80,325.00	\$5.00	\$328.00 \$828.00
\$863,462.04	\$1.93 \$5,790.00	\$300.00	\$2,200.00 \$2,200.00	\$8,300.00	\$26,19	\$2.50 \$1,700.40	\$18.05	\$2.34 \$1,530.36	\$5.31 \$191.16	\$58,000.02	\$12.50 \$25,000.00	00.000,7\$
\$908,642.00	\$2.00 \$6,000.00	\$300.00 \$300.00	\$7,500.00 \$7,500.00	\$15,000.00 \$15,000.00	00'066'E\$ 00'96\$	\$15.00	\$40.00 \$1,440.00	\$3,00 \$1,96Z.00	\$15.00 \$540.00	\$20,000.00 \$120,000.00	\$1.5 <b>0</b> \$3,000.00	00.000,1\$
\$979,903.00	\$1.75 \$5,250.00	\$300.00	\$2,477.00 \$2,477.00	\$8,359.00 \$8,359.00	\$87.00 \$3,654.00	\$6.00 \$3,924.00	\$35.50 \$558.00	\$2,50 \$1,635,00	\$6.00 \$216,00	\$14,576.00 \$87,456.00	\$5.50 \$11,000.00	\$1,028.D0 \$1,028.D0
\$935,132.00	\$3.00	\$300.00 \$200.00	\$2,000.00 \$2,000.00	\$33,034.00 \$33,034.00	\$3,360.00	\$6.00 \$3,924.00	\$50.00 \$1,800.00	\$2,00 \$1,308.00	\$28,00 \$1,008,00	\$33,333.00	\$2.75 \$5,500.00	\$900.00
\$964,097.25	\$2,35 \$7,050.00	\$300.00	\$8,827.50 \$8,827.50	\$22,716.10 \$22,716.10	\$142.92 \$6,002,64	\$17.17 \$11,229.18	\$133.39 \$4,802.04	\$8.03 \$5,251.62	\$99.39 \$3,578.04	\$15,085.22 \$90,511.32	\$5,00 \$10,000.00	\$3,884.10 \$3,884.10
\$992,753.30	\$9.25 \$27,750.00	\$300.00	\$2,500.00 \$2,500.00	\$26,700.00 \$26,700.00	\$52.00 \$2,184.00	\$6.75 \$4,414.50	\$25.00 \$900.00	\$3,20 \$2,092,80	\$7.00 \$252.00	\$19,500.00 \$117,000.00	\$2,60 \$5,200.00	\$450.00 \$460.00
\$1,082,582.00	\$0.00	\$300.00	\$2,100.00 \$2,100.00	\$40,000.00 \$40,000.00	\$120.00	\$11.00 \$7,194.00	\$28.00 \$1,008.00	\$15.00 \$9,810.00	\$20.00 \$720.00	\$35,000.00 \$210,000.00	\$22.00 \$44,000.00	\$1,600.00 \$1,600.00
\$1,109,423,00	\$1.56 \$4,680.00	07'008\$	\$3,612,12 \$3,612,12	\$10,435.00 \$10,435.00	\$206,00 \$8,652.00	\$15.00 \$9,810.00	\$167.00 \$6,012.00	\$6.22 \$4,067,88	\$19.00 \$684.00	\$39,264.00 \$235,584.00	\$3,42 \$6,840.00	\$1,321.00 \$1,321.00
\$1,128,730.00	\$2.00 \$6,000.00	\$300.00	\$7,500.00 \$7,500.00	\$15,434.00 \$15,434.00	\$40.90 \$1,680.90	\$4.00 \$2,616.00	\$22.00 \$792.00	\$2.50 \$1,635.00	\$10.00	\$20,000.00 \$120,000.00	\$8.00 \$16,000.00	\$1,009.00 \$1,009.00