Project Description

This project design seeks to be an efficient, compact form of 580 SF (gross) that
minimizes cost but without compromising accessibility and spatial richness. The design
provides a full bedroom that can fit up to a queen bed and a full-size bathroom. The
living space is spacious yet intentional; the kitchen island functions as the dining table
and is integrated into large vertical storage and a TV niche. The primary entrance is
integrated into a patio that provides outdoor space and a transition between indoor and
outdoor and a point of connection that can relate to the existing home’s back patio (if
exists).

The exterior materials, off-white stucco, black vinyl window and doors, light grey
corrugated metal panel and light-grey asphalt shingle roof are modern, yet contextual to
any typical lot in Tempe. These also meet the criteria for solar reflectance in the IGCC to
reduce heat island effect.
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Project Narrative

This submission for the Tempe ADU competition, (A)daptive (D)ense (U)rban is a
collaboration between Zechariah Fung, Rosie Gomez, and Alan Gomez. Our submission
is submitted under the “small footprint ADU” but addresses all the design criteria set by
the committee.

Aesthetics and Architecture

The building form is a simple rectangular form under a gabled roof with a “cut” for a
patio. The primary building materials: stucco, corrugated metal panel, painted metal
fascia are light in color, ranging from off-white to light grey. Black vinyl accents and wall
sconces provide contrast, resulting in a modern palette with a typical form. Interior
finishes are simple: painted gyp board, polished concrete floors, tile accents at kitchen
and bathtub, and laminate wood finish countertops.

Affordability

The ADU is constructed using standard, low-cost materials commonly found in typical
developments across Tempe. It features a minimal yet sufficient 4” slab-on-grade with a
downturned edge, reducing the need for costly exterior walls and large footings. Framing
consists of 2x wood stud walls and a conventionally framed roof.

Exterior finishes are modest and familiar: medium-textured stucco, black vinyl windows,
asphalt shingles, and painted brake-metal fascia. Accents are also of standard
materials: corrugated metal panel, black metal wall sconces and building numbers.

Targeted upgrades maximize cost-effective impact. Corrugated metal panels highlight
the main entry. The built-in kitchen island doubles as a dining table and includes
shelving to integrate the TV. A single skylight brings natural light into the living space.
Built-in elements—such as the desk and laundry counter—provide ample workspace and
storage, eliminating the need for separate office or laundry rooms.

Sustainability

The project’s mechanical system is a high-efficiency, all-electric heat pump with a 12k
Btu capacity and a 19.7 SEER2 rating. It is supplied from a central soffit over the laundry
vestibule, minimizing duct runs. A smart thermostat and control system enable multi-
zone management and automatic energy-saving adjustments.
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Project Narrative

All appliances are all-electric and ENERGY STAR—-rated, including the range, dryer, and
water heater. This all-electric approach allows the ADU to potentially become self-
sustaining if solar panels are added in the future.

Native desert landscaping reduces irrigation needs, while the shed roof directs rainwater
into planted areas. Exterior materials follow Chapter 5 of the IGCC, with higher SRI
values to reduce the heat island effect. Large north-facing glazing provides ample
daylight while minimizing direct solar heat gain; window openings on the west and south
are limited. The single skylight in the living space brings in natural light, lowering lighting
loads and providing natural ventilation during cooler months.

Context and Versatility

This ADU focuses on efficiency, offering a flexible 1-bed, 1-bath layout that can adapt to
a wide range of lot sizes, orientations, privacy preferences, and budgets. The design
consists of two separate modules: a living/dining/kitchen module and a
bed/bath/laundry module. A second bed/bath/laundry module can be mirrored on the
opposite side of the living/dining/kitchen module to create a 2-bed, 2-bath unit if
desired.

The windows and roof slopes can be adjusted for either east—west or north—south
oriented lots without altering the overall design concept. The patio can also be oriented
toward the main house to create an integrated garden connection between the two
structures. The overall concept is designed to work with the owner’s program and use
for the ADU.

The form sits beneath a modest single gabled roof, suitable for nearly any development
in Tempe. Materials include locally common stucco, corrugated metal panels, asphalt
shingles, and painted metal fascia.

Accessibility

The project’s focus was to provide an accessible unit at a compact footprint. The floor
plan intentionally avoids the typical appearance of accessible spaces, creating a more
seamless and integrated design. The base project contains a mix of ADA and ADA ready
elements with modifications noted on the plan on how to adapt elements shown. The
clearances are also shown on the plan.
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Project Narrative

The kitchen is ADA-ready. The countertop can be lowered from 36” to 34”, and the sink
cabinet is designed to be easily swapped for an open-base unit. The kitchen
island/dining table is at ADA height and includes wheelchair clear space in lieu of a seat.

The bathroom meets full ADA requirements, including blocking for future grab bars at
the toilet and tub, and a 60” turning radius.

The bedroom accommodates a queen bed with clear space on both sides and includes a
built-in desk set at ADA height. A 60” turning radius ensures maneuverability.

All interior doors are barn doors, eliminating clearance issues and the awkwardness of
swing doors.

The vestibule includes full-size, front-loading washer and dryer units at ground level for
accessible use, along with a 60” turning radius.
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Cost Estimate

The cost for materials and labor is estimated at $128,700. After adding assumed
contractor fees, the total is $162,400. This results in a cost of $280/sf for 580 sf. This
cost-estimate was prepared based on typical market assumptions for Tempe at this time
and does not reflect the bid of any specific contractor. See attached appendix for detail.

The cost for licensing fees will be $5000, which will cover the cost of Architecture and
Engineering for submittal for permit. This base fee will include some minor
modifications and specializations including the ADA customizations noted in sheet A2 -
Floor Plan.

The cost for any further modifications including mirroring the bedroom module to create
a 2-bed / 2-bath design, or any other major customizations will be billed at $120/hr
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List of Major Materials

List of Major Materials:

Exterior Fagade: Smooth Stucco & Corrugated Metal Panel

Structural Systems: 6” WD Stud Framed walls @ 16” OC / 2x10 WD Roof Rafters @ 24”
0oC

Roof: Asphalt Shingle o/ WRB o/ Plywood Sheathing o/ Roof Structure
Roof Fascia: Break Metal
Roof Soffit: DEFS

Slab on Grade: 4” Concrete Slab o/ ABC fill — Thickened Slab Edge Footings

Mechanical Systems:

‘Mitsubishi’ SEZ / P-Series Light Commercial Indoor model

SEZ-KD12NA4R1.TH

12,000 BTU/H, 1-Ton Low Static Ceiling-concealed ducted Indoor Unit

19.7 SEER2

TEMPE ADU COMPETITION



Digital Material Board

Medium Stucco

Black Vinyl Windows
and Doors

Painted Metals

TEMPE ADU COMPETITION

Corrugated Metal Panel

Polished Concrete

Brushed Concrete

Asphalt Shingles

W ME
MIlINIL

Kitchen Tile

Bathroom Tile
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Item Description

EXISTING CONDITIONS
Demolition: Site at Back of Existing Home (s)
Clean Up at Back of Existing Home(s) - *Allowance*
EARTHWORK
Foundation/Building Excavate
Foundation/Building Backfill & 4" Gravel Under SOG
Fine Grade & Leveling
Earthwork Subcontractor Mobilization
Street Cleaning
Haul Away Excavated Material
Erosion Controls Maintenance
Import Backfill Material
Rock Excavation
Unsuitable Soil Excavate & Replace
EXTERIOR IMPROVEMENTS
Retaining walls
Landscape - *Allowance*
Site Accessories
UTILITIES
Fire service
Fire hydrants
Traffic Controls
Foundation drains
Storm structures
CONCRETE
Structural / Footing Excavations
4" Gravel Fill at Slab on Grade
6 Mil Vapor Retarder
Building Slab on Grade - Reinf - 4"
Grade Beams / Downturned Slab
Patio Slab on Grade - Reinf - 4"
Concrete Floors - Polished at Interior (Grind, Seal,
Equipment Pads
Concrete Washout

MASONRY
Not Used

METALS
4" x 4" Steel HSS Column at Patio

WOOD, PLASTICS, AND COMPOSITES
Wood Frame Structure & Sheathing - Walls - Furnish
Wood Frame Structure & Sheathing — Walls — Labor
Wood Frame Structure & Sheathing - Roof - Furnish
Wood Frame Structure & Sheathing - Roof - Labor
Wood Frame Structure Misc. Materials & Hardware - Furnish
Wood Frame Structure Misc. Materials & Hardware - Labor
Wood Frame Interior 2x4 Non-Bearing Walls - Furnish
Wood Frame Interior 2x4 Non-Bearing Walls - Labor
Wood Frame Dropped Soffits - Furnish
Wood Frame Dropped Soffits — Labor

Add for Corrections and Misc. Details Post Mobilization of Framers
Backing and Blocking
Kitchen Cabinets - MDF Core & Laminated - Furnish & Labor
Storage Cabinets — Furnish & Labor
Built In Desk at Bedroom
Built In Laundryt Shelf
Kitchen Island Table / Console Shelf - Furnish & Labor
Kitchen Laminated Top - Furnish & Labor
Wood Casings (All)
Wood Sills (All)
Wood Base (All)
Construction Waste and Recycling

THERMAL AND MOISTURE PROTECTION
Thermal Insulation - Walls — Furnish & Labor

- Furnish & Labor
- Furnish & Labor

Thermal Insulation - Roof - Furnish & Labor
Foundation Insulation

Air Barrier / Tyvek

Siding - Coated Corrugated Metal Panels

Asphalt Shingles Roofing (3-Tab or Architectural)
Roof Detailing Around Skylight

Roof Flashing & Sheet Metal

Misc. Flashings at Enclosure
Sealants/Caulking at Vertical Exterior

400-800 Grit Finish)

TEMPE ADU COMPETITION 2025 - CONSTRUCTION CONCEPT ESTIMATE

QUANTITY / UNIT COST/UNIT

580 SQ FT 2.59 SQ FT 1,500
Excluded 0.00 Excluded )
1 Lump Sum 1,500.00 Lump Sum 1,500
580 SQ FT 11.81 SQ FT 6,850
1 Lump Sum 2,500.00 Lump Sum 2,500
625 SQ FT 2.00 SQ FT 1,250
1 Lump Sum 1,000.00 Lump Sum 1,000
1 Lump Sum 1,750.00 Lump Sum 1,750
1 Lump Sum 350.00 Lump Sum 350
Included 0.00 Included 0
Included 0.00 Included 0
Excluded 0.00 Excluded 0
Excluded 0.00 Excluded 0
Excluded 0.00 Excluded 0
580 SQ FT 1.29 SQ FT 750
Excluded 0.00 Excluded )
1 Lump Sum 750.00 Lump Sum 750
By Owner 0.00 By Owner 0
580 SQ FT 0.60 SQ FT 350
Excluded 0.00 Excluded )
Excluded 0.00 Excluded
1 Lump Sum 350.00 Lump Sum 350
Excluded 0.00 Excluded
Excluded 0.00 Excluded 0
580 SQ FT 16.33 SQ FT 9,469
Included 0.00 Included )
Included 0.00 Included 0
625 SQ FT 0.75 sQ FT 469
625 SQ FT 10.00 SQ FT 6,250
Included 0.00 Included 0
Included 0.00 Included 0
475 SQ FT 4.00 sQ FT 1,900
1 Lump Sum 150.00 Lump Sum 150
2 EA 350.00 EA 700
580 SQ FT 0.00 SQ FT 0
Excluded 0.00 Excluded 0
580 SQ FT 1.38 SQ FT 800
1 EA 800.00 EA 800
580 SQ FT 50.90 SQ FT 29,523
1 Lump Sum 3,900.00 Lump Sum 3,900
1 Lump Sum 3,200.00 Lump Sum 3,200
1 Lump Sum 3,950.00 Lump Sum 3,950
1 Lump Sum 5,000.00 Lump Sum 5,000
1 Lump Sum 400.00 Lump Sum 400
1 Lump Sum 400.00 Lump Sum 400
1 Lump Sum 1,500.00 Lump Sum 1,500
1 Lump Sum 500.00 Lump Sum 500
1 Lump Sum 350.00 Lump Sum 350
1 Lump Sum 250.00 Lump Sum 250
1 Lump Sum 500.00 Lump Sum 500
1 Lump Sum 135.00 Lump Sum 135
1 Lump Sum 3,600.00 Lump Sum 3,600
1 Lump Sum 900.00 Lump Sum 900
1 Lump Sum 725.00 Lump Sum 725
1 Lump Sum 550.00 Lump Sum 550
1 Lump Sum 950.00 Lump Sum 950
1 Lump Sum 775.00 Lump Sum 775
1 Lump Sum 315.00 Lump Sum 315
10 LF 15.00 LF 150
135 LF 3.50 LF 473
1 Lump Sum 1,000.00 Lump Sum 1,000
580 SQ FT 19.48 SQ FT 11,297
913 SQ FT 1.15 SQ FT 1,050
580 SQ FT 1.50 sQ FT 870
Excluded 0.00 Excluded 0
825 SQ FT 1.45 sQ FT 1,196
142 SQ FT 21.50 SQ FT 3,053
734 SQ FT 5.95 SQ FT 4,367
1 Lump Sum 105.00 Lump Sum 105
Included 0.00 Included 0
Included 0.75 Included 0
112 LF 5.00 LF 560

Assume property is free of structures

Allowance:removal of debris, equipment, vegetation, etc.

Assume a simple, level site with good access

Assume a typical property in Tempe, which is generally subgraded

Basic desert landscaping (gravel, minimal plants, no irrigation)

Not Used
Not Used
Minimal traffic control at street & front of property. No street closure.
Not Used
Not Used

Included in Eartwork - 31 00 00
Included in Eartwork — 31 00 00

Basic polish at Living, Dining, Vest, Bedroom, and Bathroom Floors
Condenser Pad
Portable rental: 1 for concrete pour and 1 for stucco
Not Used

Includes materails, top/bottom plates, installation, and primed

Conventional roof rafters

Typical fasteners, ties, hangers, anchor bolts, etc

Basic framed MDF, stock laminate

Basic framed MDF, stock laminate
Laminated wood, wall-mounted, designed to be durable for everyday use
Laminated wood, wall-mounted, designed to be durable for everyday use
Durable laminate finish, wood structure
Durable laminate finish, wood structure
Standard MDF casing,
Standard MDF sills, primed
Standard MDF wall base molding,

Assumes a typical residential site with standard waste separation practices

primed

primed

Fiberglass batt (R-13 to R-15) Most affordable, widely used in walls
Fiberglass batt (R-30 to R-38) Most common in AZ ceilings
Not Used
Tyvek house wrap behind stucco and corrugated metal panels
Includes flashings & trim at corners and openings,

Includes installation of drip edges,

all pre—coated

flashing, and ridge vents

Around openings and dissimilars
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QUANTITY / UNIT

COST / UNIT

07 92 00 Sealants/Caulking at Paving 19 LF 5.00 LF 95
07 92 00  Sealants/Caulking at Interiors Included 0.00 Included 0
08 00 00 OPENINGS 580 SQ FT 12.13 SQ FT ED
08 10 00 Unit Entry Door w/ Frame & Hardware 1EA 2,150.00 EA 2,150 Fiberglass full lite inswing, primed, prehung door, with sidelight
08 10 00 Unit Interior Barn Doors w/ Hardware — 32x80 2 EA 275.00 EA 550
08 10 00 Unit Interior Double Sliding Door w / Frames & Hardware - 60x80 1EA 400.00 EA 400
08 10 00 Temp Protection for Doors 3 Unit 25.00 Unit 75
08 52 00 Vynil Framed Windows - Furnish 1 Lump Sum 1,884.00 Lump Sum 1,884
08 52 00 Vynil Framed Windows - Labor 5 EA 175.00 EA 875
08 62 00  Skylight 1EA 950.00 EA 950
08 62 00 Struct Framing for Skylight 1EA 150.00 EA 150
08 83 00 Mirrors at Bathroom Excluded 0.00 Excluded 0 By Owner
09 00 00 FINISHES 580 SQ FT 36.57 SQ FT 21,212
09 05 00 Temporary Protection of Finishes 580 SQ FT 0.45 sQ FT 261
09 21 00 5/8" Gypsum Board - Walls, Ceilings & Soffits 2,345 SQ FT 1.50 sQ FT 3,518
09 21 00 Cement Board - Shower Surrounds Included 0.00 Included 0
09 10 20 Tape & Sand - Level 3 Finish - Walls & Ceilings 2,345 SQ FT 1.25 sQ FT 2,931
09 10 20  Knockdown Texture over Level 3 Finish - Walls & Ceilings 2,345 sQ FT 0.65 sQ FT 1,524
09 24 00 Cementious Stucco - Integral Color — Walls 683 SQ FT 7.00 SQ FT 4,781  Typ 3-coat stucco system: scratch coat, brown coat, finish coat, medium texture
09 24 00 Cementious Stucco - Integral Color - Overhang Soffits 165 SQ FT 7.00 SQ FT 1,155  Typ 3-coat stucco system: scratch coat, brown coat, finish coat, medium texture
09 60 00 Tile Bathroom Wall/Shower Surrounds 1 Lump Sum 850.00 Lump Sum 850 Includes waterproofing membrane and detailing around window
09 60 00 Tile Kitchen Backsplash 1 Lump Sum 650.00 Lump Sum 650 Includes detailing around window
09 91 00 Painting - Interior 2,345 Unit 2.15 Unit 5,042 Includes wood base, casing, sills, etc
09 91 00 Painting - Exterior 1 LS 500.00 LS 500 Door, exhaust caps, misc, etc
10 00 00  SPECIALTIES 580 SQ FT 1.64 SQ FT 950
10 14 00 Signage - Building Numbers 1EA 150.00 EA 150
10 28 00 Bathroom Accessories 1EA 375.00 EA 375 Excludes grab bars
10 28 00  Shower Rod at Bathtub 1EA 100.00 EA 100
10 55 00 Mail boxes Excluded 0.00 Excluded 0
10 57 00  Closet Shelf and Rod 1EA 325.00 EA 325
10 81 00 Pest Control Excluded 0.00 Excluded 0
11 00 00 EQUIPMENT 580 SQ FT 6.81 SQ FT 3,950
11 40 30 Kitchen Appliances - Microwave - Energy Star 1EA 100.00 EA 100
11 40 70  Kitchen Appliances - Electric Oven / Range - Energy Star 1EA 600.00 EA 600 Standard freestanding electric range
11 40 80 Kitchen Appliances - Refrigerator — Energy Star 1EA 900.00 EA 900 Basic top: or
11 31 00 Laundry Appliances - Washer - Energy Star 1EA 700.00 EA 700 Standard top-load or front-load
11 31 00 Laundry Appliances — Electric Dryer - Energy Star 1EA 700.00 EA 700 Standard electric dryer
11 31 00 Kitchen & Laundry Appliances - Install 1 Lump Sum 750.00 Lump Sum 750
11 31 00 Breakage, Replacements, Temp Protection 1 Lump Sum 200.00 Lump Sum 200
12 00 00 FURNISHINGS 580 SQ FT 2.16 SQ FT 1,250
12 24 00 Window coverings 1 Lump Sum 850.00 Lump Sum 850 Faux wood blinds
12 32 00 Vanity w Marble Top at Restrooms - Furnish & Labor 1EA 400.00 EA 400
12 10 00 Furniture and Accessories Excluded 0.00 Excluded 0 By Owner
12 10 00  Artwork Excluded 0.00 Excluded 0 By Owner
13 00 00 SPECIAL CONSTRUCTION 580 SQ FT 0.00 SQ FT 0
13 11 00 Not Used Excluded 0.00 Excluded 0 Not Used
14 00 00 CONVEYING EQUIPMENT 580 SQ FT 0.00 SQ FT 0
14 21 00 Not Used Excluded 0.00 Excluded 0 Not Used
21 00 00 FIRE SUPPRESSION 580 SQ FT 0.00 SQ FT 0
21 10 00  Not Used Excluded 0.00 Excluded 0 Not Used
22 00 00 PLUMBING 580 SQ FT 25.95 SQ FT 15,050
22 20 00 Water Supply & Distribution (All) 1 Lump Sum 4,000.00 Lump Sum 4,000
22 20 00 Electric Water Heater 1 Lump Sum 1,200.00 Lump Sum 1,200
22 20 00 Water Service Entrance & Tie In w/ Existing House - *Allowance* 1 Lump Sum 1,000.00 Lump Sum 1,000
22 20 00 Water Service Submetering Excluded 0.00 Excluded 0
22 20 00 Plumbing Fixtures - Restroom 1 Lump Sum 1,600.00 Lump Sum 1,600
22 20 00 Plumbing Fixtures - Kitchen 1 Lump Sum 650.00 Lump Sum 650
22 20 00 Sanitary Waste Below Grade 1 Lump Sum 2,750.00 Lump Sum 2,750
22 20 00 Sanitary Waste and Vent Above Grade 1 Lump Sum 2,000.00 Lump Sum 2,000
22 20 00 Sanitary Waste Tie In w/ Existing House - *Allowance* 1 Lump Sum 1,500.00 Lump Sum 1,500
22 40 00 Temp Protection for Tub, Fixtures 1 Lump Sum 350.00 Lump Sum 350
23 00 00 HEATING, VENTILATING, AND AIR-CONDITIONING (HVAC) 580 SQ FT 9.40 SQ FT 5,450
23 00 00 HVAC - Low Static Horizontal Ducted Indoor Unit 1EA 1,600.00 EA 1,600 Sized for an energy-efficient 1-2 ton system suitable for small homes in AZ
23 00 00 HVAC - Condenser 1EA 1,250.00 EA 1,250
23 00 00 Ductwork and Accessories 1 Lump Sum 1,200.00 Lump Sum 1,200
23 70 00  HVAC - RR exhaust 1EA 225.00 EA 225
23 90 00 HVAC - Kitchen exhaust 1EA 450.00 EA 450
23 70 00  HVAC - Dryer Exhaust 1EA 225.00 EA 225
23 70 00  Controls — Units 1 EA 500.00 EA 500 Smart t-stat controls
26 00 00 ELECTRICAL 580 SQ FT 16.12 SQ FT 9,350
26 10 00 Building Service & Power (All) 1 Lump Sum 1,800.00 Lump Sum 1,800 Main service connection, wiring from meter (assumed existing), grounding, conduit
26 00 00 Panelboard 1 Lump Sum 1,400.00 1,400 New subpanel installation behind existing home, breakers, mounting
26 10 00  Switching 1 Lump Sum 500.00 Lump Sum 500 Standard switches (toggle/dimmer) for lights, fans, outlets per code
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26 00 00 Submetering 1 Lump Sum 1,000.00 1,000 Installation of with y wiring and setup

26 50 00 Lighting Fixtures and Components (All) - Interior 1 Lump Sum 1,800.00 Lump Sum 1,800 Includes 13 recessed can lights, wiring, trims, and labor

26 50 00 Lighting Fixtures and C (All) - Exterior 1 Lump Sum 500.00 Lump Sum 500 Includes 3 exterior sconces, wiring, and labor

26 50 00 Appliance Distribution and Connections 1 Lump Sum 400.00 Lump Sum 400 Dedicated circuits and hookups for kitchen appliances and laundry

26 50 00 Mechanical Equipment Power Distribution 1 Lump Sum 750.00 Lump Sum 750 Power for HVAC units, exhaust fans, washer/dryer, water heater, etc

26 50 00 Celing Fans 2 EA 350.00 EA 700 Wiring and installation of ceiling fans

26 10 00 Emergency Generator Excluded 0.00 Excluded 0 Not Used

26 00 00 Temporary Power and Lighting 1 Lump Sum 500.00 Lump Sum 500

27 00 00 COMMUNICATIONS 580 SQ FT 5.34 SQ FT 3,100

27 00 00 Data / Communications (All) 1 Lump Sum 600.00 Lump Sum 600 Includes trenching, conduit laying, and patching

27 00 00 Primary - Conduits, Fiber, and Termination 1 Lump Sum 1,000.00 Lump Sum 1,000 Includes fiber cable, termination equipment, testing

27 00 00 Telecomm Tie In w/ Existing House - *Allowance* 1 Lump Sum 1,500.00 Lump Sum 1,500 Connecting new wiring to existing house systems

28 00 00 ELECTRONIC SAFETY AND SECURITY 580 SQ FT 1.38 SQ FT 800

28 13 00 Access Control & Security Excluded 0.00 Excluded ) Not Used

28 23 00 Smart home - By Owner Excluded 0.00 Excluded 0 By Owner

28 31 00 Fire Alarm - Equipment and Rough In 1 Lump Sum 800.00 Lump Sum 800 Combination smoke & CO alarms, code compliant

28 31 00  Rescue Assistance Excluded 0.00 Excluded 0 Not Used

CONSTRUCTION COST / GCs & GRs 580 SQ FT 33,683

Project Management & Coordination $128,683.50 Percent 6,434 Scheduling, subcontractor coordination, communication
Supervision & Site Oversight $128,683.50 Percent 6,434 On-site visits, quality control, safety monitoring
Permitting & Administrative Costs $128,683.50 Percent 3,861 Permits, inspections, documentation
General Liability & Insurance $128,683.50 Percent 2,574 Jobsite risk and liability i
Construction Software & IT $128,683.50 Percent 1,287 Project management software, scheduling tools, communication platforms
Contingency $128,683.50 Percent 6,434 Reserved funds for unforeseen issues or scope changes
Preconstruction Services & VE Efforts $128,683.50 Percent 1. 1,930 Design review, value engineering, budgeting before construction starts
Overhead & Profit Margin $157,637.29 Percent 4,729 Contractor’s profit for overhead and risk

SUB TOTAL 33,683
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