## **Addendum to Solicitation**



City Procurement Office/City of Tempe • PO Box 5002 • 20 East 6th Street • Tempe, AZ 85280 • (480) 350-8324 • www.tempe.gov/procurement

Issue Date: 08/12/2021

This addendum will modify and/or clarit	y: Solicitation No.:	22-030
and	is Addendum No.:	1
	Procurement Description:	Purchase and/or Lease and Development of City-Owned Land Consisting of Approx. 46 Acres Located at the NE Corner of Rio Salado Pkwy and Priest Dr, Tempe, AZ
Changes are as follows:		
The RFP Due Date and Time remains on <b>Thurs</b>	sday, September 2, 2021, 3:0	0 P.M. Local Arizona Time.
Questions and Answers Received:		
<ol> <li>Will the City share the final cost of the ID of backfill?</li> </ol>	DEA project remediation per sq	uare foot of land surface area and per cubic yard
The total cost of the phase 1 remediation at IDEA (431,818 square feet immediately west of the Tempe Center for the Arts extending to Hardy Drive) was \$13,458,687 or \$31.17 per square foot		
The deadline for inquiries/questions has passed and no additional inquiries will be accepted.		
Please ensure that you sign and submit this addendum by the RFP due date and time indicated above.		
The balance of the specifications and bid sol	icitation instructions to remain	n the same. Bidders/Proposal Offerors are to
acknowledge receipt and acceptance of this add	dendum by returning of signed proposal opening time and d	addendum with bid/proposal response. Failure ate may make the bid/proposal response non-
Name of Company		Name and Title (Diagos Drint)
Name of Company	ьу	<ul> <li>Name and Title (Please Print)</li> </ul>
Email Address	Te	ephone
City State Zip	Au	thorized Signature